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SECTION 1 - INSTRUCTIONS FOR TENDERERS

1.1 General Instructions

1.2

1.1.1

1.1.2

1.1.3

1.14

1.1.5

1.1.6

In submitting a tender, the tenderer accepts in full and in its entirety, the content
of this tender document, including subsequent -clarifications issued by
Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta, whatever his
own corresponding conditions may be, which he hereby waives. Tenderers are
expected to examine carefully and comply with all instructions, forms, contract
provisions and specifications contained in this tender document.

No account can be taken of any reservation in the tender as regards the tender
document; any disagreement, contradiction, alteration or deviation shall lead to
the tender offer not being considered any further.

Prospective tenderers must submit their response to this tender as indicated in
Section 1.9.

The subject of this tender is the renovation of Centru Santa Bernadetta, 9, Triq is-
Santwarju, Haz-Zabbar.

The time limit for the execution of the contract shall be as stipulated in the
Technical Specifications of the individual lots.

This is a lump-sum contract.

This call for tenders is being issued under an open procedure.

The tenderer will bear all costs associated with the preparation and submission of
the tender. The Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta

will in no case be responsible or liable for such costs, whatever the conduct or
outcome of the procedure.

Time-table

DATE TIME

Deadline for request for additional information
from Fondazzjoni ghall-Patrimonju Kulturali | 24 September 2026 1700hrs
ta’ I-Arcidjocesi ta’ Malta

Deadline for submission of tenders 30 September 2026 1200hrs

Tender opening session 30 September 2026 1300hrs

All times Central European Summer Time (CEST)
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1.3 Lots

1.3.1 This tender is divided into lots. Tenderers may submit a tender for one lot only/
several lots (one or more lots)/all of the lots.

1.3.2 The tenderer must offer the whole of the quantity or quantities indicated for each
lot. Under no circumstances will tenders for part of the quantities required be
taken into consideration. Each lot may form a separate contract and the quantities
indicated for different lots will be indivisible.

1.3.3 Contracts will be awarded lot by lot, in accordance with the award criteria in
Section 1.12.

1.4 Variant Solutions

1.4.1 No variant solutions will be accepted. Tenderers must submit a tender in
accordance with the requirements of the tender document.

1.5 Financing

1.5.1 The project is co-financed by the European Union, in accordance with the rules
of the CAP SP 2023-2027 Programme, under the LEADER intervention.

1.5.2 The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju
Kulturali ta’ 1-Ar¢idjocesi ta’ Malta

1.6 Selection Criteria

1.6.1 In order to be considered eligible for the award of the contract, tenderers must
provide evidence that they meet or exceed certain minimum criteria described
hereunder.

1.7 Explanations/Clarification Notes Concerning the Tender

1.7.1 Tenderers may submit questions in writing to Fondazzjoni ghall-Patrimonju
Kulturali ta’ I-Arcidjocesi ta’ Malta by sending an email to
fond.pkam(@gmail.com until 24 September 2026. Fondazzjoni ghall-Patrimonju
Kulturali ta’ 1-Arcidjocesi ta’ Malta shall reply to all tenderers' questions, and
amend the tender documents by publishing clarification notes, up to at least 3
calendar days before the deadline for submission of tenders.

1.7.4 The Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta may, at its
own discretion, as necessary, extend the deadline for submission of tenders to
give tenderers sufficient time to take clarification notes into account when
preparing their tenders.

1.8 Mandatory Site Visit

1.8.1 Mandatory site visits are strictly by appointment and will be held on 19 September
2026 between 07:30 and 13:00. Interested bidders are required to provide at least
two days' notice by emailing fond.pkam(@gmail.com. Bids without attendance for
a site visit will be disqualified.
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1.8.2 All measurements and quantities provided in this tender are indicative only. The
Tenderer is solely responsible for verifying all dimensions and site conditions
during the site visit. No claims for additional payment based on measurement
discrepancies will be accepted once the contract is awarded.

1.9 Presentation & Submission of Tenders

1.10

1.11

1.12

1.9.1 The tender must comprise the following duly completed documents, inserted in a
single, sealed envelope marked as Tender ‘Remnovation of Centru Santa
Bernardetta, Zabbar - Ref No. CSP/I77.3.X2/22":

(1) Tender Form (refer to Section 3).

(i) Tenderer’s technical offer in response to specifications outlined in Section 2.
Include all relevant literature.

(ii1) A financial bid calculated on a basis of Delivery Duty Paid (DPP) for the
works/supplies tendered (refer to Section 4).

1.9.2 The tenderers submission must be typed in, or handwritten in indelible ink. Any
pages on which entries or corrections to his submission have been made must be
initialled by the person or persons signing the tender. All pages must be numbered
consecutively by hand, machine or in any other way acceptable to Fondazzjoni
ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta.

1.9.3 Prospective tenderers must submit their offer, marked as per 1.9.1, by depositing
it in the tender box, located at Archdiocese of Malta, Archbishop’s Curia, St
Calcedonius Square, Floriana FRN 1535 MALTA, by not later than 30 September
2026 1200 hours.

1.9.4 No liability can be accepted for late delivery of tenders. Late tenders will be
rejected and will not be evaluated.

Opening of Tenders

1.10.1 Tenders will be opened by Fondazzjoni ghall-Patrimonju Kulturali ta’ I-
Arc¢idjocesi ta’ Malta during a public session on the 30 September 2026 at 1300
hours at the Archbishop’s Curia, No. 18, St. Calcedonius Square, Floriana.

1.10.2 During the opening of the tenders, the tenderers' names, the tender prices and any
other information the Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’
Malta may consider appropriate, will be made available.

Tender Evaluation Process

1.11.1 The Evaluation Committee will check the administrative and technical
compliance of each tender. Tenders which are administratively and technically
complaint will be evaluated financially.

Criteria for Award

1.12.1 The sole award criterion will be the price. The contract will be awarded to the
cheapest priced tender satisfying the administrative and technical criteria.
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Right of Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’ Malta to

Accept or Reject any Tender

1.14

1.13.1 Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta reserves the
right to accept or reject any tender and/or to cancel the whole tender procedure
and reject all tenders. Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’
Malta reserves the right to initiate a new invitation to tender.

1.13.2 Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta is not bound
to proceed with this invitation to tender and it reserves the right to cancel or award
only part of the contract.

1.13.2 Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta reserves the
right to conclude the contract with the successful tenderer within the limits of the
funds available. It can decide to ask for a discount from the cheapest compliant
tenderer.

Awarding

1.14.1 Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’ Malta shall publish
a notification on its website indicating the awarded contract, the financial aspect
of the award and the name of the successful tenderer. Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta shall, by electronic means,
inform the tenderers concerned of the publication of the award.

1.15 Appeals

1.15.1 Fondazzjoni ghall-Patrimonju Kulturali ta’ l-Arc¢idjocesi ta’ Malta will be
precluded from concluding the contract during the period allowed for the
submission of appeals.

1.15.2 Any tenderer who is aggrieved by the award indicated by Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta may, within five working days
from the publication of the notice, file a letter of appeal.

1.15.3 The Appeals Board shall determine the complaint by upholding or rejecting it.
The written decision of the Board shall be published on Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta website.

1.16 Contract

1.16.1 After the lapse of the appeals period, and pending that no objections have been
received and/or upheld, the successful tenderer may be invited to clarify certain
contractual questions raised therein.

1.16.2 The Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta shall send
sign a contract with the successful tenderer specifying tender provision,
timeframe and price as per same tender bid.
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If the selected tenderer fails to sign the contract within the prescribed 7 calendar
days, Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’ Malta may
consider the acceptance of the tender to be cancelled, and offer the contract to the
next bidder.

1.17 Performance Guarantee

1.17.1

1.17.2

1.17.3

The Contractor shall, within 15 calendar days of receipt of the contract, sign and
date the contract and return it together with the original Performance Guarantee
to the Contracting Authority. The amount of the guarantee shall be 4% where
the amount of the total contract value exceeds €10,000 exclusive of VAT.

The performance guarantee shall be in the format given in Section 5 and shall
be provided in the form of a bank guarantee. It shall be issued by a bank in
accordance with the eligibility criteria applicable for the award of the contract.

The performance guarantee shall be released as per Article 13.9 of the General
Conditions.

1.18 Information about this project

1.18.1

1.18.2

This project will be co-financed by the European Union through funds from the
2021-2027 programming period (https://fondi.eu), obtained under LEADER
Programme Measure 2 — Enhancement of Social & Rural Infrastructure of
the Xlokk Local Development Strategy (CAP-SP 2023-2027).

The project is co-financed, with a funding ratio of 80% provided by EU and
20% provided by Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’
Malta’s own funds.
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SECTION 2 — TECHNICAL SPECIFICATIONS

NOTE: Where in this tender document a standard is quoted, it is to be understood that
Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arcidjocesi ta’ Malta will accept equivalent
standards. However, it will be the responsibility of the respective bidders to prove that
the standards they quoted are equivalent to the standards requested by Fondazzjoni
ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’ Malta.

2.1 Contract Objective

2.1.1

This tender is for the renovation of Centru Santa Bernadetta 9, Triq is-Santwarju,
Haz-Zabbar, for project entitled: Enhancing Community Facilities: Renovation of
Centru Santa Bernardetta, Zabbar - Ref No. CSP/177.3.X2/22.

2.2 Completion Period

2.2.1

2.2.2

The works shall be carried out within the timeframe stipulated in the individual
lot specifications listed in this section. All the works are to be completed within
a maximum of period of thirteen (13) calendar weeks from the date of order to
start works.

In the instance where the lots are assigned to different Contractors, the said
Contractors undertake to liaise with the others for the smooth running of the
project.

2.3 Terms and conditions

2.3.1

2.3.2

233
234

235

By submitting a quotation, bidders bind themselves to a rigorous quality assurance
exercise. Approval and subsequent payment are subject to the satisfaction of
Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta (Fondazzjoni)
and may be subject to inspection by relevant national authorities and regulatory
bodies. Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’ Malta
reserves the right to request changes or remedial works to the delivered services,
at the contractor's expense, until the required professional standards and
regulatory obligations are fully met.

Bidders shall submit proof of previous experience of similar works in other sites.
Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’ Malta reserves the
right to request further information in this regard such as the provision of
photographic evidence or links to websites.

Quotations must be submitted exclusively on the template provided.

Bidders shall submit a fixed lump-sum price for each lot they bid for and items
shall not be subject to re-measurement. The Contractor's total offer must be all-
inclusive of labour, materials, equipment, overheads, any applicable fees and
permits as needed.

Where applicable, all disposal-related expenses incurred by the Contractor
(transportation, tipping fees, dumping fees, hazardous-waste fees, waste-carrier
and consignment-note charges) shall be deemed VAT-inclusive in the Contractor's
quoted prices. Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta



2.3.6

2.3.7

2.3.8

2.3.9

2.3.10

2.3.11

2.3.12

2.3.13
2.3.14

2.3.15

2.3.16

2.3.17

2.3.18

2.3.19
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shall not be liable for any separate VAT or surcharge claim in respect of disposal
costs.

All measurements provided in this tender are indicative only. The Contractor
is solely responsible for verifying all dimensions and site conditions during the
scheduled site visit. No claims for additional payment based on measurement
discrepancies will be accepted once the contract is awarded.

In all cases, works are to be executed in accordance with the highest industry
standards, known as ‘l-arti u s-sengha’.

The contractor is responsible for maintaining a clean and safe work environment
and the professional disposal of all waste.

This tender does not bind Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi
ta’ Malta to enter into any contractual agreement with any bidder.

Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’ Malta reserves the
right to cancel the solicitation and to reject any or all quotes, in whole or in part.
Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta is not bound to
accept any quote if the acceptance of such quote is determined to be contrary to
the best interests of the Organisation.

Payment will be processed only upon the successful completion of an entire batch
of works and following a formal certification of quality by Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Arcidjocesi ta’ Malta’s designated representative,
unless otherwise agreed between the parties.

Payment shall be affected within 30 days from certification and receipt of a valid
fiscal invoice.

No advance payments shall be made.

The selected contractor must provide valid fiscal receipts and any documentation
necessary for the auditing of funds by the relevant authorities.

Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’ Malta reserves the
right to withhold payment, in full or in part, should works not be completed within
the deadlines and to the proper standards stated in this tender.

The selected contractor is strictly bound to ensure the site remains safe for the
public by installing all necessary physical barriers and safety signage as directed.

The Contractor shall abide by all current Maltese health & safety, construction
and environmental regulations and legislation, and any other such regulations or
legislation which may come into force during the execution of the works. The
Contractor assumes full responsibility for site safety in accordance with all
applicable Maltese legislation.

The Contractor shall coordinate the programming of works with Fondazzjoni's
appointed Project Manager and with the other contractors appointed under this
tender. Any delay attributable to lack of coordination shall be the Contractor's
risk.

Contractor shall be solely responsible for obtaining, paying for and complying
with the conditions of any and all permits, licences and authorisations required
from the Zabbar Local Council and/or from any other competent local authority
in connection with the execution of the works, including (but not limited to)
permits for the placement of skips, containers or waste receptacles on or adjacent
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to the public road; the reservation of parking spaces for loading and off-loading;
the occupation of any public area or pavement; and any permit or notification
required in connection with working hours, noise, or the use of mechanical
equipment. Copies of all such permits shall be provided to Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta prior to the commencement of the
operations to which they relate and shall be always kept on site for inspection. All
fees, charges and costs associated with such permits shall be deemed to be
included in the Contractor's lump sum price; no claim for additional payment in
respect of permits shall be entertained.

2.4 Coordination with Centru Santa Bernadetta, Zabbar Parish and Fondazzjoni

2.4.1 The Contractor shall observe close coordination with the staff of Centru Santa

Bernadetta, Zabbar Parish and Fondazzjoni for the whole duration of the project.
This will permit works to be carried out in co-ordination with other trades.

2.5 Occupational Health & Safety

2.5.1

242

2.6

2.6.1

The Contractor shall assume full responsibility and accountability regarding the

health and safety of his/her employees and/or sub-contractors including any third
parties involved in the execution of this contract. He shall also provide onsite all
safety measures to ensure safety of the persons present on site at all times during
the works and until the works have been fully completed. The Contractor shall be
bound to conform to Legal Notice 52/2025 (S.L.646.27) as well as any other
national legislation, regulations, standards, and/or codes of practice in effect
during the execution of the contract, regarding health and safety issues, as they
apply to the Contractor's particular operating situation and nature of work
activities.

Contractor is obliged to ensure that all workmen on site wear safety
headgear, clothing and footwear and abide by the Health and Safety
Regulations. In default of this, Centru Santa Bernadetta reserves the right to
penalise the Contractor. Penalties due shall be retained from progress
payments.

The successful tenderer shall prepare and submit a Health and Safety Risk
Assessment Report for all Works to be submitted as a signed hard copy once
approved.

Contractor’s Responsibility

The Contractor shall provide all the required material, tools, instruments and

equipment as well as provide transport for his employees to and from the site of
work.
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2.71

2.8

2.8.1

2.8.2
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The Contractor shall be fully responsible for his employees and his equipment,
including those of the sub-contractors, if applicable.

He will also be held responsible for any damage, structural or otherwise, caused as
a consequence of the works in progress to Contracting Authority and/or third-party
property. This includes protection of all finishes (tiling, marble, railings, etc.) in
building whilst carrying out works. Any damage caused shall be made good by the
Contractor at his own expense.

Storage

The Contractor may, at the Client’s discretion, be offered storage facilities for
material and equipment during the period of works. Such arrangement shall be at
the Contractor’s risk and Centru Santa Bernadetta. shall therefore not be held
responsible for any detrimental action including theft or damage.

Project Conditions

When the offers are evaluated, it shall be assumed that the respective tenderers are
well aware of the site conditions and have assured themselves of the necessary
works required including hoist ways, hoist way openings, verified all critical
dimensions and examined supporting structures and all other conditions under
which the work is to be carried out.

On tender submittal it shall be assumed that the tenderer is accepting the site
conditions and the responsibility for satisfactory work performance.
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2.9 Lot 1 — Membrane Patching and Resealing

2.9.1 Scope of Works

The Contractor shall supply and install a waterproofing membrane over the lift shaft, including
dressing and securely terminating the membrane at the sides. The approximate area is 5 square
metres.

In addition, the Contractor shall repair the existing waterproofing including membrane laid
over the roof of Hall 2, including the provision of suitable patches to all identified damaged or
defective areas. This roof has an approximate area of 325 square metres but the combined
patching work required adds up to a much smaller area.

This specification therefore covers both the application of new waterproofing and remedial
works required to repair, patch, and reseal compromised bituminous membrane waterproofing
systems. The primary defects to address include:

o Foreign object penetrations and compromised sealant patches.

e Cracked, debonded, or split membrane at times at edges of building elements.

e Loose, debonded, or delaminated sections requiring either substrate repair and/or re-
application.

2.9.2 Important dates
Timeframe for completion of this work: November 2026.

Maximum duration of works: 2 weeks

2.9.3 Co-ordination with other Contractors

2.9.3.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.9.4 Assessment of Works Area

2.9.4.1 Bidders shall carry out an assessment of the works area and the existing damages during
the mandatory site visit. The contractor’s inspection shall not be limited to the damages
areas but shall also consider surrounding membrane areas such as by physical probing
to identify the full extent of debonded or compromised membrane beyond the visible
defect.

2.9.4.2 Bidders are solely responsible for verifying all dimensions and site conditions during
the said site visit. No claims for additional payment based on measurement
discrepancies will be entertained once the contract is awarded.
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2.9.5 General Requirements & Substrate Preparation

2.9.5.1 All target areas must be thoroughly cleaned of loose debris, dust, vegetation, oil, or any

other substance using wire brushes and compressed air or clean water washing.
Substrates must be dry prior to torch/primer application.

2.9.6 Materials and Applicable Standards

2.9.6.1 Bituminous Torch-On Membrane

Material Specification: SBS or APP modified bitumen membrane (minimum 4 mm
thickness), reinforced with non-woven polyester fabric. Surface finish shall be
slate/mineral granule surfaced for UV exposure.

Standards Compliance: Must comply with EN 13707 (Flexible sheets for waterproofing
- Reinforced bitumen sheets for roof waterproofing) and EN 13969 (Damp proof
sheets). Minimum tensile strength, cold flexibility, and heat resistance to be verified
via manufacturer technical data sheets (TDS).

2.9.6.2 Liquid Waterproofing Membrane

Material Specification: Single or two-component elastomeric liquid membrane
(Polyurethane, Acrylic-Resin, or Hybrid Polyurethane-Acrylic) suitable for UV
exposure, intricate detail works, and penetrations.

Reinforcing Mesh: High-tensile alkali-resistant fiberglass mesh or non-woven polyester
fleece (embedded between liquid membrane coats over joints, corners, and cracks).
Standards Compliance: Must conform to EN 14891 (Liquid-applied water-
impermeable products) and EOTA ETAG 005 (Liquid Applied Roof Waterproofing
Kits). Must exhibit minimum 200% elongation at break and crack-bridging capability.

2.9.6.3 Reinforcing Mesh (‘Tila’)

Material Specification: Non-woven polyester fleece or woven alkali-resistant glass-
fiber mesh fabric (locally referred to as ‘fila’ or membrane mesh). ‘7ila’ serves as a
structural reinforcement layer embedded directly into wet liquid membrane coats or
cold-applied bituminous compounds over stress points (cracks, angle fillets, wall
junctions, and around pipe penetrations).

Weight & Properties: Minimum density of 100—160 g/m? for alkali-resistant glass fiber
or 50-110 g/m? for polyester. Must be tear-resistant, flexible, and completely
compatible with the selected liquid coating or primer without risk of delamination.

2.9.6.4 Substrate Repair & Priming Materials

Bituminous Primer: Quick-drying, cold-applied solvent- or water-based bitumen
primer conforming to ASTM D41 / EN 13970.

Repair Mortar / Plaster: Polymer-modified cementitious repair mortar modified with
SBR (Styrene-Butadiene Rubber). SBR latex bonding agent for wall render and cavity
repair, conforming to EN 1504-3 (Class R2 or R3 structural/non-structural repair).
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2.9.7 Workmanship and Specific Procedures

2.9.7.1 Penetrations and Insertions

Carefully cut out and remove any penetrations or insertions if these are non-structural
elements and any cracked, degraded sealant or bitumen around it down to sound
concrete/screed.
Substrate Infill: Fill any remaining void or cavity around the penetration point with
high-strength, non-shrink repair mortar.
Patching:
o Apply a suitable quick-drying bituminous primer over the prepared substrate
extending at least 150 mm beyond the repair perimeter.
o Torch-apply a mineral-surfaced modified bitumen patch extending a minimum
of 150 mm beyond the cut/damaged zone in all directions.
o Fully seat and seal all patch edges, ensuring a neat compound bleed (approx. 5—
10 mm) around the perimeter.

2.9.7.2 Cracks and Tears of Existing Membrane

Trimming: Cut away any loose, frayed, cracked edges, loose, delaminated or damaged
membrane flaps to establish a firmly adhered boundary or to reveal the underlying
blockwork / masonry substrate.

Where Substrate Plastering is required, this is separately covered under Lot 3 — External
Plastering and Painting.

Surface Preparation: Apply bituminous primer to all exposed concrete/screed surfaces
and at least 100 mm onto adjacent existing membrane/substrates.

Reinforced Patching:

o Install a strip of modified bitumen membrane across joints or bends where the
membrane is cracked.

o Ensure the patch overlaps the existing sound membrane with a matching
mineral-surfaced bituminous membrane on either side of the joint/crack
(especially where parts of the existing membrane are required to be removed)
by a minimum of 100—150 mm.

o Fully torch-bond the membrane strips and patches, dressing tightly into the
corner/bend without leaving air pockets or voids underneath. Heat-seal all
seams securely using a trowel to squeeze out compound and form a watertight
seal.

2.9.8 Testing and Commissioning

2.9.8.1 Visual & Physical Inspection: All patch edges, seams, and laps must be inspected for

complete bonding and continuous bitumen bleed.

2.9.8.2 Water Tightness Test: Where feasible, conduct a localized flood test or water spray test

over repaired joints and penetrations for a minimum of 2 hours to confirm watertight
integrity before handover.
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2.9.9 Site Safety & Third-Party Protection:

2.9.9.1 The contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all work areas at all times.

2.9.9.2 The contractor is responsible for the safety of himself and his employees and is obliged
to provide the proper Personal Protective Equipment and toolbox training to the employees.

2.9.10 Operational Cleanliness & Waste Management

2.9.10.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.9.10.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.9.10.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.9.10.4 Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.

2.9.11 Protection of Property

2.9.11.1 The contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.10 Lot 2 — External Roof Interventions

2.10.1 Scope of Works

The Contractor shall repair and improve the water tightness of the external roof over the main
hall measuring approximately 60 to 65 square metres. The concrete screed has been inspected
and appears to be in a relatively good condition but maintenance works are required.

This specification therefore covers surface cleaning, the resealing of the expansion joints and
membrane works along the perimeter.

2.10.2 Important dates
Timeframe for completion of this work: November 2026.

Maximum duration of works: 2 weeks

2.10.3 Co-ordination with other Contractors

2.10.3.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.10.4 Assessment of Works Area and Damages

2.10.4.1 Bidders shall carry out an assessment of the works area and the existing damages
during the mandatory site visit.

2.10.4.2 Bidders are solely responsible for verifying all dimensions and site conditions during
the said site visit. No claims for additional payment based on measurement
discrepancies will be entertained once the contract is awarded.

2.10.5 General Requirements & Surface Cleaning

2.10.5.1 Biocide Treatment: Apply a suitable biocide/fungicidal wash to treat active algae,
lichen, and biological staining across the concrete screed surface. Allow sufficient
dwell time per manufacturer specifications to fully neutralize organic growth before
rinsing.

2.10.5.2 All target areas must be thoroughly cleaned of loose debris, dust, vegetation, oil, or
any other substance using wire brushes and clean water washing. Clean the treated
screed using low-to-medium pressure water jetting to remove dead biological material,
dirt, and loose debris without damaging the underlying concrete matrix. Ensure
drainage outlets remain clear during washing. Substrates must be dry prior to membrane
application.
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2.10.6 Materials and Applicable Standards
2.10.6.1 Biocidal Wash / Algae Treatment

e Industrial-grade, non-acidic fungicidal surface cleaner -containing quaternary
ammonium compounds, compliant with BS EN 15457 (Resistance to Fungi).

2.10.6.2 Polyurethane Joint Sealant & Primer

o High-performance, low-modulus polyurethane joint sealant (e.g., Sikaflex-15 LM or
equivalent) with matching substrate primer. Must conform to ISO 11600 Class F 25
LM and ASTM C920 Type S, Grade NS, Class 25.

2.10.6.3 Joint Backer Rod

e Closed-cell, non-absorbing polyethylene foam rod sized 25% larger than the joint
width, complying with ASTM C1330.

2.10.6.4 Perimeter Fillet Mortar

o Pre-bagged, fiber-reinforced, non-shrink polymer-modified cementitious repair mortar
achieving >30 MPa compressive strength, conforming to BS EN 1504-3 (Class
R3/R4).

2.10.6.5 Liquid Waterproofing Membrane

e Cold-applied, UV-resistant polyurethane liquid waterproofing membrane system
reinforced with non-woven polyester fleece. System must meet ETAG 005 / EAD
030350-00-0402 requirements with an expected service life category of 10 years.

2.10.7 Workmanship and Specific Procedures
2.10.7.1 Expansion Joint Raking & Resealing

o Joint Preparation: Mechanically rake out existing degraded filler and raked joints to a
uniform width and depth. Thoroughly clear debris using dry, oil-free compressed air.

o Priming & Backing: Insert a closed-cell polyethylene foam backing rod where required
to control sealant depth and prevent three-sided adhesion. Apply a dedicated
polyurethane primer to the vertical joint faces.

e Mastic Application: Seal all joint runs flush with high-performance, UV-resistant
polyurethane joint sealant (e.g., Sikaflex-15 LM / PRO-3 or equivalent). Tool smoothly
to ensure a watertight seal.

2.10.7.2 Perimeter Fillet (‘Sgoxx’) Construction

o Substrate Preparation: Rake out loose material and wire-brush the wall-to-floor junction
across the entire perimeter up to a height of 150 mm. The fagade wall overlooking Triq
is-Santwarju is relatively thick and a difference in level exists between the wall and the
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concrete screed. This junction shall be similarly prepared. Dampen the substrate with
water prior to mortar application.

o Fillet Forming: Install a smooth 45-degree angle fillet (‘sgoxx’) along all perimeter
junctions using a pre-packaged, fiber-reinforced, non-shrink polymer-modified repair
mortar. Ensure seamless continuity at all internal and external corners.

2.10.7.3 Perimeter Liquid Waterproofing Membrane

o Primer Coat: Apply a compatible primer coat over the cured perimeter fillet, extending
150 mm vertically onto the wall/parapet upstand and 150 mm horizontally onto the
screed. This shall be applied over the entire thickness of the facade wall and also
extending by 150mm onto the concrete screed. The fagade wall shall be cleaned and
treated as specified in these specifcations.

e Membrane Application: Apply a multi-coat, fiber-reinforced polyurethane liquid
waterproofing system over the primed zone. Embed reinforcement mesh across the
fillet angle between coats to accommodate structural movement. Ensure a dry film
thickness complying with manufacturer standards for exposed roof conditions.

2.10.8 Commissioning

2.10.8.1 Visual & Physical Inspection: All works must be inspected at the presence of the client
and shall be to his satisfaction.

2.10.9 Site Safety & Third-Party Protection:

2.10.9.1 The contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all work areas at all times.

2.10.9.2 The contractor is responsible for the safety of himself and his employees and is obliged
to provide the proper Personal Protective Equipment and toolbox training to the
employees.

2.10.10 Operational Cleanliness & Waste Management

2.10.10.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.10.10.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.10.10.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.10.10.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.
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2.10.11 Protection of Property

2.10.11.1 The contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.



Page 19 of 68

2.11 Lot 3 — External Plastering and Painting

2.11.1 Scope of Works

The Contractor shall plaster and paint a number of external locations which are not yet plastered
or that have open joints. These include the following:

e External side of west wall of terrace and kitchenette having an approximate area of 45
square metres,

e External sides of lift shaft having an approximate area of 45 square metres,

e A couple of external walls of roof structures at south end of Hall 2 having an
approximate are of 15 square metres,

e Plaster and paint over the ceiling to wall joint and extend one coarse below and one
coarse above along the external north wall of the main hall having an approximate area
of 7 square metres.

This specification covers the required works.

2.10.2 Important dates
Timeframe for completion of this work: November 2026.

Maximum duration of works: 2 weeks

2.11.3 Co-ordination with other Contractors

2.11.3.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.11.4 Assessment of Works Area
2.11.4.1 Bidders shall carry out an assessment of the works area during the mandatory site visit.

2.11.4.2 Bidders are solely responsible for verifying all dimensions and site conditions during
the said site visit. No claims for additional payment based on measurement
discrepancies will be entertained once the contract is awarded.

2.11.5 Surface Preparation and Protection
2.11.5.1. Comprehensive Masking:

The contractor is responsible for protecting all windows, doors, and railings using
appropriate masking tape and sheeting wherever required.

2.11.5.2. Sensitive Equipment:

Special care must be taken to protect apertures, any a/c units and any other equipment
from dust and paint ingress.
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2.11.5.3. Component Removal:

For any components, such as light fittings, the Contractor has the option to carefully
remove these items before painting and reinstate them upon completion; any damage
caused during removal or reinstatement shall be at the Contractor’s expense.

2.11.5.4. General Protection:

Heavy-duty protective sheeting must be installed over any other fixed assets not
mentioned above as necessary.

2.11.5.5. Surface Preparation: Wire-brush and pressure-wash all existing exposed masonry,
concrete blockwork, and joint lines to remove efflorescence, dirt, biological growth,
loose cementitious patches, and debris.

2.11.5.6. Substrate Repair: Hack away loose mortar joints and fill with suitable repair mortar
prior to render application.

2.11.5.7. Bonding & Priming: Apply a stabilizing exterior bonding agent / key coat (e.g., SBR
latex-modified slurry or equivalent) to all prepared masonry and concrete surfaces.

2.11.5.8. Mesh Reinforcement: Embed alkali-resistant fiberglass mesh across dissimilar
material joints (e.g., stone-to-blockwork interfaces and ceiling-to-wall junctions) to
prevent hairline reflective cracking.

2.11.6. Plastering and paint application:

2.11.6.1. All external rendering shall be executed in accordance with BS EN 13914-1, applied
over clean, properly prepared substrates with bell-cast beads provided at base details.
Application shall consist of a 2-coat system ensuring each successive coat is weaker
and thinner than the substrate to prevent debonding and cracking.

2.11.6.2. Apply a 2-coat weather-resistant breathable render system suitable for exposed
rooftop masonry/blockwork. Basecoat: 10—-12 mm cement-lime scratch coat. Finish
Coat: 3—5 mm breathable smooth hydraulic lime or exterior-grade mineral plaster,
finished true to line and level. The finish coat shall provide exterior protective
textured or smooth finish coat, resistant to wind-driven rain and thermal cracking.

2.11.6.3. Finish smooth and flush with adjacent surfaces using a fine lime/cement finish coat.
All render/plaster products must be weather-resistant, UV-stable, and vapor-
permeable.

2.11.6.4. Allow full curing times between base and finish coats in accordance with
manufacturer specifications.
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2.11.7. Final Handover

2.11.7.1. Upon completion, all protective materials must be removed, and the work area must

be professionally cleaned, ensuring all surfaces are free from paint splashes and
debris.

2.11.8. Colour Selection

2.11.8.1. The Contractor shall procure and present a colour chart from a recognised paint
manufacturer (a digital version is acceptable) from which Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta will select the final colours. The
chosen colours shall be confirmed by Fondazzjoni ghall-Patrimonju Kulturali ta’ I-
Arcidjocesi ta’ Malta in writing prior to application.

2.11.8.2. Before applying paint to the full surface, the Contractor shall apply a test patch of
approximately 1m? in a location indicated by Fondazzjoni ghall-Patrimonju
Kulturali ta’ I-Arc¢idjocesi ta’ Malta for each selected colour. Full application shall
only proceed once Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Arc¢idjocesi ta’
Malta has confirmed the colour and finish in writing.

2.11.8.3. The lump sum price shall include the supply and application of up to two (2) different
colours across the works.

2.11.9. Material Approval & Warranty

2.11.9.1. Before any material is procured or applied, the Contractor shall liaise with the
Fondazzjoni for written approval. The Fondazzjoni reserves the right to request the
Contractor to submit the technical datasheets of the proposed primer, filler, and paint
products to Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjoc¢esi ta’ Malta prior
to approval.

2.11.9.2. The Contractor warrants all workmanship and materials for a minimum period of 24
months from the date of completion. Any peeling, flaking, blistering, cracking, or
premature colour failure occurring within this period — and not attributable to user
damage, water ingress from third-party causes, or structural movement — shall be
remedied by the Contractor at their own expense, including the supply of materials
and the protection and reinstatement of the affected area.

2.11.10 Commissioning

2.11.10.1 Visual & Physical Inspection: All works must be inspected in the presence of the
client and shall be to his satisfaction.
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2.11.11 Site Safety & Third-Party Protection:

2.11.11.1 The contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all work areas at all times.

2.11.11.2 The contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to the
employees.

2.11.12 Operational Cleanliness & Waste Management

2.11.12.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.11.12.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.11.12.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.11.12.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.11.13 Protection of Property

2.11.13.1 The contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.12 Lot 4 — Internal Roof Intervention

2.12.1 Scope of Works

This section covers the structural inspection, concrete delamination, reinforcement
cleaning/protection, and mortar repair of the concrete ceiling slab underside at Centru Santa
Bernardetta comprising mainly the main hall all the way to the games room.

2.12.2 Important dates
Timeframe for completion of this work: December 2026.

Maximum duration of works: 2 weeks

2.12.3 Co-ordination with other Contractors

2.12.3.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.12.4 Assessment of Works Area
2.12.4.1 Bidders shall carry out an assessment of the works area during the mandatory site visit.

2.12.4.2 Bidders are solely responsible for verifying all dimensions and site conditions during
the said site visit. No claims for additional payment based on measurement
discrepancies will be entertained once the contract is awarded.

2.12.5 Inspection, Sounding, and Architect's Approval

2.12.5.1 Initial Inspection & Sounding: The Contractor shall perform hammer-sounding
over the entire ceiling area to identify all areas of delaminated, spalled, or hollow-
sounding concrete. The client’s Architect/Engineer shall be informed to inspect.

2.12.5.2 Architect’s Sign-Off: The Contractor shall mark the boundaries of all defective
concrete. Work shall only proceed once the Architect has inspected the extent of
delamination and provided written approval of the final repair area.

2.12.6 Demolition & Concrete Breakout

2.12.6.1 Concrete Removal: Break out all defective, cracked, and spalled concrete back to
sound, solid concrete using lightweight hand tools.

2.12.6.2 Undercutting Reinforcement: Breakout must continue around all exposed,
corroded reinforcement bars to a depth of at least 15 mm to 20 mm behind the bars
where necessary, allowing full perimeter exposure for cleaning and material
encapsulation. This depth of undercutting shall only be executed where specified by
the architect in charge.
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Edge Preparation: Saw-cut the perimeter of the repair area to a minimum depth of
10 mm (feather-edging is strictly prohibited). Feathered edges shall be squared off
to prevent shrinkage cracking.

2.12.7 Substrate & Reinforcement Preparation

2.12.7.1

2.12.7.2

2.12.7.3

2.12.7.4

Reinforcement Cleaning: Grit-blasting or mechanical wire-brushing shall be used
to clean all exposed reinforcement bars to remove all rust, scale, and corrosion
products down to bright metal (ISO 8501-1 SA 2%/ St 3).

Important Technical Note on Primers: Standard red oxide paints/primers must
NOT be used on structural reinforcement steel intended to be bonded within
cementitious repair mortars, as they prevent proper mechanical and chemical
bonding.

Corrosion Protection: Immediately after cleaning, exposed steel shall be coated
with a dedicated cementitious corrosion-inhibiting slurry (e.g., Sika MonoTop®-
1010 or Sika MonoTop®-610), applied in two coats to achieve a minimum uniform
dry film thickness of 2 mm.

Substrate Preparation: Concrete surfaces must be thoroughly cleaned of dust,
loose particles, and contaminants, then pre-wetted to a saturated surface dry (SSD)
condition prior to repair mortar application.

2.12.8 Concrete Repair System

2.12.8.1

2.12.8.2

2.12.8.3

2.12.84

2.12.9.

2.12.9.1.

Bonding Primer: Apply a bonding slurry (e.g., Sika MonoTop®-1010 or
Sikadur®-32+ for overhead applications) to the SSD concrete substrate to ensure
optimal adhesion.

Structural Repair Mortar: Rebuild the concrete profile using an overhead-rated,
polymer-modified, fiber-reinforced structural mortar (e.g., Sika MonoTop®-412 N
/ Sika MonoTop® series, meeting EN 1504-3 Class R4 standards).
Waterproofing Admixture (Sika-1 System): Where water ingress protection is
specified, incorporate Sika-1 liquid waterproofing admixture into the hand/spray-
applied repair mortar or render system in strict compliance with manufacturer
dosing ratios (typically 1 part Sika-1 to 10 parts gauging water).

Application & Curing: Mortar shall be applied wet-on-wet over the bonding
primer in layers appropriate for overhead application. Once finished to match the
surrounding ceiling profile, the repair must be cured using wet burlap, plastic
sheeting, or an approved curing compound to prevent rapid drying and shrinkage
cracking.

Final Handover

Upon completion, all protective materials must be removed, and the work area must
be professionally cleaned, ensuring all surfaces are free from paint splashes and
debris.
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2.12.10. Material Approval & Warranty

2.12.10.1. Before any material is procured or applied, the Contractor shall liaise with the
Fondazzjoni for written approval. The Fondazzjoni reserves the right to request
the Contractor to submit the technical datasheets of the proposed materials to
Fondazzjoni ghall-Patrimonju Kulturali ta’ l-Arc¢idjoc¢esi ta’ Malta prior to
approval.

2.12.10.2. The Contractor warrants all workmanship and materials for a minimum period of 24
months from the date of completion. Any peeling, flaking, blistering, cracking, or
premature failure occurring within this period — and not attributable to user
damage, water ingress from third-party causes, or structural movement — shall be
remedied by the Contractor at their own expense, including the supply of materials
and the protection and reinstatement of the affected area.

2.12.11 Commissioning

2.12.11.1 Visual & Physical Inspection: All works must be inspected at the presence of the
client and shall be to his satisfaction.

2.12.12 Site Safety & Third-Party Protection:

2.12.12.1 The contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all work areas at all times.

2.12.12.2 The contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.12.13 Operational Cleanliness & Waste Management

2.12.13.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.12.13.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.12.13.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.12.13.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.
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2.12.14 Protection of Property

2.12.14.1 The contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.13 Lot 5 — Internal Plastering and Painting

Scope of works
The works comprise:

- the surface repair, where required, and the painting of the interior walls of Centru Santa
Bernadetta. For indication purposes only, total wall area is circa 480 m?, total ceiling
area is circa 200 m?.

- any works required to smoothen out the aperture openings after the removal of the
existing timber window apertures. The approximate sizes of these apertures can be
found in the table listed in Lot 8.

2.13.1 Important dates
Timeframe:
- For window opening preparation: November 2026.
- For the surface repair and painting: December 2026 — January 2027
Maximum duration of works:
- For window opening preparation: 1 week.

- For the surface repair and painting: 2 weeks

2.13.2 Co-ordination with other Contractors

2.13.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.13.3 Surface Preparation and Protection
2.13.3.1. Comprehensive Masking:

The contractor is responsible for protecting all windows, doors, and railings using
appropriate masking tape and sheeting.

2.13.3.2. Sensitive Equipment:

Special care must be taken to protect light fittings, fans or any other equipment from
dust and paint ingress.

2.13.3.3. Component Removal:

For light fittings and fans, the Contractor has the option to carefully remove these
items before painting and reinstate them upon completion; any damage caused during
removal or reinstatement shall be at the Contractor’s expense.

2.13.3.4. General Protection:

Heavy-duty protective sheeting must be installed over all floor tiles, furniture, and any
other fixed assets not mentioned above.



Page 28 of 68

2.13.4. Sanding, cleaning, surface repair, paint application:

2.13.4.1 All walls and ceilings must be professionally sanded to remove old, flaking paint and
surface imperfections, creating a smooth substrate for adhesion.

2.13.4.2 All cracks, chips, and holes must be filled with a high-quality interior filler and sanded
flush with the existing wall surface.

2.13.4.3 Smoothing of the supporting walls, where necessary, after the removal of the existing
apertures.

2.13.4.4 Application of one coat of stabilizing primer to all repaired or porous areas to ensure
uniform absorption.

2.13.4.5 Application of a minimum of two full coats of high-quality, washable acrylic,
breathable paint to all walls and ceilings. The final coat is to be applied once the
other works listed in this tender are concluded.

2.13.4.6 Sharp, professional lines must be maintained at all ceiling junctions and around
electrical fittings and apertures.

2.13.5. Final Handover

2.13.5.1. Upon completion, all protective materials must be removed, and the work area must
be professionally cleaned, ensuring all surfaces are free from paint splashes and
debris.

2.13.6. Colour Selection

2.13.6.1. The Contractor shall procure and present a colour chart from a recognised paint
manufacturer (a digital version is acceptable) from which Fondazzjoni ghall-
Patrimonju Kulturali ta’ I-Arc¢idjocesi ta’ Malta will select the final colours. The
chosen colours shall be confirmed by Fondazzjoni ghall-Patrimonju Kulturali ta’ I-
Arc¢idjocesi ta’ Malta in writing prior to application.

2.13.6.2. Before applying paint to the full surface, the Contractor shall apply a test patch of
approximately 1m? in a location indicated by Fondazzjoni ghall-Patrimonju
Kulturali ta’ 1-Arcidjocesi ta’ Malta for each selected colour. Full application shall
only proceed once Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Ar¢idjocesi ta’
Malta has confirmed the colour and finish in writing.

2.13.6.3. The lump sum price shall include the supply and application of up to five (5)
different colours across the works.

2.13.7. Material Approval & Warranty

2.13.7.1. Before any material is procured or applied, the Contractor shall liaise with the
Fondazzjoni for written approval. The Fondazzjoni reserves the right to request
the Contractor to submit the technical datasheets of the proposed primer, filler, and
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paint products to Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’
Malta prior to approval. As a minimum:

2.13.7.1.1. Interior paint shall be a water-based acrylic, breathable, washable
product, classified under EN 13300 with a wet-scrub resistance of Class 1
or Class 2.

2.13.7.1.2. Paint products shall comply with the VOC limits set out in EU Directive
2004/42/EC (Phase II) for interior matt/satin wall and ceiling paints.

2.13.7.1.3. Fillers and primers shall be from the same manufacturer as the topcoat,
or otherwise be certified by the manufacturer as compatible.

2.13.7.1.4. The Contractor warrants all workmanship and materials for a minimum
period of 24 months from the date of completion. Any peeling, flaking,
blistering, cracking, or premature colour failure occurring within this
period — and not attributable to user damage, water ingress from third-
party causes, or structural movement — shall be remedied by the
Contractor at their own expense, including the supply of materials and the
protection and reinstatement of the affected area.

2.13.8 Site Safety & Third-Party Protection:

2.13.8.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.13.8.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.13.9. Operational Cleanliness & Waste Management

2.13.9.1 The site must be kept free from unnecessary clutter, tools, or debris that could obstruct
safe movement.

2.13.9.2 Where the Contractor intends to place a skip, container or other waste receptacle on a
public area for the removal of arisings, the Contractor shall obtain the necessary permit
from the Zabbar Local Council in advance and shall comply with all conditions
attached to that permit (placement, signage, lighting, removal).

2.13.9.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.13.9.4 Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.
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2.13.10. Protection of Property

2.13.10.1. The Contractor is required to provide adequate covering and protection for all
fixed items, flooring, and fixtures that cannot be removed from the work area. Any
damage caused to the property or third-party assets during the execution of works
must be rectified by the contractor at their own expense to the satisfaction of
Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Ar¢idjocesi ta’ Malta.
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2.14 Lot 6 — Plumbing

Scope of works
The works comprise the following:

- Disconnection, capping and removal of all redundant existing pipework being replaced.

- Off-site disposal of all spoil, demolition material and redundant pipework at an
authorised disposal site, including all dumping fees.

- Installation of new plumbing system for bathrooms 1 and 2.
o Each room will be serviced with a WC and a washbasin
- The plumbing, procurement and installation of a new tap outlet in bathroom 1
- The installation of the main water supply to and wastewater connection from the
kitchenette’s main basin.

Bathroom 1 which is located on the second floor has the following dimensions:
Width: 0.993 m
Depth: 1.414 m
Height: 2.715 m

This room has 0.568m x 0.883m window in the 0.993 m x 2.715 m wall and a door
measuring 0.65 m x 1.9 m facing it.

Bathroom 2 which is located on the stairs landing leading to the second floor has the
following dimensions:

Width: 1.16 m
Depth: 2.89 m
Height: 1.806 m

This room has 0.4m x 0.5m window in the 1.16 m x 1.806 m wall and a door measuring
0.71 m x 1.80 m facing it.

Note: Bidders are solely responsible for verifying all dimensions and site conditions
during the mandatory site visit. No claims for additional payment based on
measurement discrepancies will be entertained once the contract is awarded.

2.14.1 Important dates
Timeframe for completion of works: December 2026

Maximum duration of works: 2 weeks

2.14.2 Co-ordination with other Contractors

2.14.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.
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2.14.3 General

2.14.3.1 The Contractor shall supply, install, test, commission and warrant all plumbing
infrastructure within the scope of this tender, executed in full compliance with the
technical specifications set out in this tender, all relevant European and Maltese
standards, and the requirements of the Water Services Corporation (WSC).

2.14.3.1.1 All works shall be executed to /-arti u s-sengha and shall comply with the latest
editions of the relevant European Standards including, but not limited to, the
standards cited in this tender, the requirements of the Water Services Corporation
(WSC), Maltese national regulations and the conditions of any permits or approvals
required for the works.

2.14.3.1.2 Where any conflict arises between the standards cited in this tender and the
requirements of WSC or any other competent authority, the more stringent
requirement shall apply.

2.14.4 Materials and Standards for the potable water supply

2.14.4.1 Polybutylene (PB) multilayer barrier pipe — HEP20O ("Acorn") system or approved
equivalent — to BS 7291 Part 2 and EN ISO 15876, with the manufacturer's
proprietary demountable push-fit fittings, WRAS-approved, suitable for hot and
cold-water service.

2.14.4.2 All clips, brackets, isolating valves and accessories shall be from the same
manufacturer's system or compatible per the manufacturer's documentation. Mixing
of components from different proprietary systems is not permitted.

2.14.5 Installation of Internal supply pipework (HEP2O / or equivalent Polybutylene
system)

2.14.5.1 Pipework shall be installed strictly in accordance with the manufacturer's instructions
for the HEP20 system (or for the approved equivalent system actually supplied),
including correct depth of insertion, use of pipe inserts at every joint, and use of the
manufacturer's demounting tool only.

2.14.5.2 An isolating valve shall be provided at each branch take-off and at every fixture
connection.

2.14.5.3 Provision shall be made for thermal expansion on all runs exceeding 5 m by means
of expansion loops or offsets per the manufacturer's design tables.

2.14.5.4 Any section of the Polybutylene supply pipework (HEP2O or equivalent system)
running underground or otherwise buried (e.g. beneath a floor screed, in a wall chase
to be re-rendered, or in a buried trench between structures) shall be drawn through a
continuous protective sleeve pipe of rigid PVC or equivalent, of the following
minimum internal-bore dimensions: a 15 mm supply pipe within a 25 mm sleeve; a
22 mm supply pipe within a 32 mm sleeve. The sleeve shall extend at least 50 mm
beyond each end of the buried section into accessible space, shall be sealed at both
ends against ingress of water or vermin, and shall be of sufficient straightness and
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minimum bend radius to allow the supply pipe to be withdrawn and replaced through
the sleeve in future without breaking out the buried section.

2.14.6 Disconnection and removal

2.14.6.1 Existing pipework being replaced shall be drained, capped at both ends, disconnected
and removed in full, with all redundant material taken off-site to an authorised disposal
facility.

2.14.7 Testing and commissioning

2.14.7.1 Buried pipes shall be tested in accordance with EN 1610 (air or water test) before
concrete encasement (HP2) and again after backfilling.

2.14.7.2 All potable water pipework shall be hydrostatically pressure-tested in accordance with
EN 806-4 and with the installation and testing instructions of the HEP20O (or equivalent
system) manufacturer, whichever requirement is more stringent. The test pressure shall
be not less than 1.5 x working pressure (minimum 15 bar) held for at least 60 minutes
without loss, except where the manufacturer's manual specifies a higher test pressure
or a longer hold duration, in which case the manufacturer's requirement shall apply.
The Contractor shall hand over a copy of the manufacturer's testing-procedure page,
marked-up and signed by the licensed installer to confirm the procedure followed, as
part of the HP3 acceptance documentation. Final commissioning shall include a flow
test of all gullies, floor drains and waste branches, with no slow drainage, backflow,
weeping joints or odour escape (HP4).

2.14.8 Hold points and acceptance

2.14.8.1The works shall be subject to four (4) hold points. The Contractor shall give the Project
Architect a minimum of two (2) working days' notice before each hold-point inspection.
No further works shall proceed past a hold point until written acceptance has been
received.

HP1 — Setting out: routes and connection points reviewed and accepted before
any excavation, chasing or fixing.

HP2 — Pre-cover: all buried pipework and all concealed internal pipework
inspected by Fondazzjoni ghall-Patrimonju Kulturali tal-Arcidjocesi ta’ Malta,
before any concrete encasement of buried runs and before any chases are covered
by subsequent trades. The Contractor shall give Fondazzjoni not less than two (2)
working days' notice before any pipe is to be concrete-encased or otherwise
covered.

HP3 — Pressure test on supply: hydrostatic pressure test of all potable water
pipework witnessed and passed.

HP4 —Final commissioning and as-built record: full system flow test passed;
anti-flooding valve manual-closure function tested and photos taken as evidence
submitted to Fondazzjoni before final acceptance and release of the final payment.
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2.14.9 Warranty

2.14.9.1The Contractor shall warrant the entire installation against defects in materials and
workmanship for a period of twenty-four (24) months from the date of final
acceptance, and do repairs at their own expense.

2.14.9.2 The Contractor shall hand over all manufacturers' installation, operation and
maintenance documentation, as applicable.

2.13.10 Site Safety & Third-Party Protection:

2.13.10.2 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties — including all building users, visitors, pedestrians, neighbours and the
general public — both inside the premises and in any public or shared area outside
the premises that is affected by the works. High-risk areas inside and outside shall
be cordoned off, clear and safe passage shall be maintained in all common areas at
all times, and adequate signage shall be installed to warn of any temporary hazard.

2.13.10.3 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.13.11 Operational Cleanliness & Waste Management

2.13.11.2 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.13.11.3 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.13.11.4 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.13.11.5 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.13.12 Protection of Property

2.14.12.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni
ghall-Patrimonju Kultarli tal-Arcidjocesi ta’ Malta.
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2.15 Lot 7 — Electrical Installation

Scope of works
The works comprise the following:
Phase 1:

- Move existing lighting point in bathroom 2 from current position to above the sink
- The installation of a new cable run to power two new double sockets in the main hall.
o One of the sockets will serve the monitor and sound bar.
. The other socket will be used for the laptop.
- Replace two-gang switch in the main hall with a four-gang switch
- Removal of vertical trunking, wiring and sockets feeding an old water heater in corridor
leading to Games Room
- Remove three (3) redundant light bulbs in Games Room and cover the rose box with a lid
cover.
- Cover an open rose box in Games Room with a lid cover.
- Removal of extra wiring loops present in games room and covering of the two (2) rose
boxes with a lid cover.

Phase 2:

- Replacement of existing light fittings in Games Room with new ones procured by
Fondazzjoni
- Removal of existing light fittings and installation of new ones procured by Fondazzjoni
in Main Hall
e These will be attached to the gypsum structure that will be built as part of this
project under Lot 14.

2.15.1 Important dates
Timeframe:
- For all works listed above except replacement of light fittings: December 2026.
- For replacement of light fittings: February-March 2027
Maximum duration of works:
- For all works listed above except replacement of light fittings: 2 weeks.

- For replacement of light fittings: 1 week

2.15.2 Co-ordination with other Contractors

2.15.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.
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2.15.3 General and regulatory framework

2.15.3.1. All works shall be executed by an MRA-licensed electrician holding a valid licence
of the class appropriate to the works (typically Class B for a single-phase installation
up to 60 A). The Bidder shall submit, with their bid, a clear copy of the licence(s) of
every electrician who will perform the works on site.

2.15.3.2. All works shall comply with:
(a) BS 7671:2018 + Amendment 2:2022 (the IET Wiring Regulations, 18th Edition);
(b) the Maltese Electricity Market Act (Cap. 545) and its subsidiary legislation;

(c) the technical conditions of Enemalta plc for the consumer-side installation, including any
meter, supply isolator and main earthing requirements;

(d) the Occupational Health and Safety Authority Act (Cap. 424) and Subsidiary Legislation
thereunder; and

(e) all current Maltese construction and environmental regulations and legislation.

2.15.3.3. Where any conflict arises between the standards cited in this tender and the technical
requirements of Enemalta or any other competent authority, the more stringent
requirement shall apply.

2.15.4 Wiring methods

2.15.4.1 Cable colour code: brown (live), blue (neutral), green-and-yellow (Earth)
throughout the installation.

2.15.4.2 All surface boxes shall be PVC as appropriate to the location and required IP
rating. All accessory plates (sockets, switches, fused spurs, isolators) shall be MK
Logic Plus white, or approved equivalent of equal or higher mechanical, electrical
and safety rating.

2.15.5 Cable sizing
2.15.5.1 The minimum cable size used should be 2.5 mm? In the case, if applicable, of the
Cooker (hob and oven) circuit the minimum cable size used should be 6 mm?.

2.15.5.2 The Contractor shall verify by the calculation method of BS 7671 Appendix 4 (taking
into account installation method, grouping, ambient temperature and voltage drop)
that the cable sizes selected satisfy current-carrying capacity (Iz > In > Ib), voltage
drop (< 3% for lighting, < 5% for power), and earth-fault loop impedance (Zs < value
from Table 41.3 for the protective device used).

2.15.6 Accessories

2.15.6.1 Sockets shall be 13 A double sockets, switched and shuttered, MK Logic Plus white
or approved equivalent of equal or higher quality.

2.15.6.2 Switches shall be MK Logic Plus white or approved equivalent.
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2.15.6.3 Fused connection units (FCUs / fused spurs) shall be 13 A switched type with neon,
fitted with a BS 1362 fuse of rating appropriate to the load (3 A or 13 A as relevant).

2.15.6.4 Cooker isolator: 45 A double-pole switch with neon, mounted at minimum 1500 mm
above floor level and not more than 2 m from the appliance position. Dual flex outlet
plate to provide two independent fixed connections to the future hob and to the future
oven, each fitted with cord grips.

2.15.6.5 Water heater local isolator: 13 A fused double-pole switch with neon, mounted on the
wall adjacent to the heater for local safe maintenance, with the load fed via the 13 A
FCU on the kitchen ring.

2.15.6.6 Existing light points will be used. Light fittings are not within the scope of supply
under this tender; the Fondazzjoni-supplied fittings shall be installed by the Contractor
at second fix and shall be tested and commissioned as part of the installation at HP4.

2.15.7 Testing, commissioning and certification
2.15.7.1 Testing and commissioning shall be carried out by the Contractor's licensed
electrician.

2.15.7.2 On completion, the Contractor shall issue the following documentation to
Fondazzjoni, in both hard copy and digital (PDF) form: (a) Electrical Installation
Certificate (EIC), covering the newly installed parts, signed by the licensed
electrician with their MRA licence number stated; (b) Schedule of Test Results for
every new installation; (c¢) schematic diagram of the installations done, showing
cable sizes and any other relevant information; (d) as-built layout drawing showing
the position of every new accessory, conduit and trunking route.

2.15.8 Hold points and acceptance

2.15.8.1 The works shall be subject to four (4) hold points (HP1-HP4). The Contractor shall
give the Fondazzjoni Project Manager a minimum of two (2) working days' notice
before each hold-point inspection. No further works shall proceed past a hold point
until written acceptance has been received from Fondazzjoni.

HP1 — Joint setting-out: the Contractor's licensed electrician shall walk the building
with Fondazzjoni and jointly mark on the walls and floors the position of every
accessory, light point, conduit and trunking route, cooker isolator and water-heater
isolator; the agreed mark-up shall be accepted by Fondazzjoni before any first-fix
work begins.

HP2 — First-fix complete: new conduit routes completed; all cables drawn in; conduit
ends sealed; visual continuity verified; cable runs photographed by the Contractor for
record. Acceptance of HP2 by Fondazzjoni is the trigger for the relevant contractor to
plaster and paint the rooms; the Contractor shall give the said contractor not less than
two (2) working days' notice of HP2 release.
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HP3 — Second-fix complete: all accessories and light fittings fixed.

HP4 — Commissioning: full live testing completed and witnessed; all the relevant
documentation handed over to Fondazzjoni in hard and digital copy.

2.15.9 Warranty

2.15.9.1 The Contractor shall warrant the works carried out against defects in materials and
workmanship for a period of twenty-four (24) months from the date of final
acceptance. The Contractor shall hand over all manufacturers' installation, operation
and maintenance documentation, where relevant. The warranty shall include
attendance to remedy any defect within 48 hours of being notified by Fondazzjoni
during the warranty period.

2.15.10 Site Safety & Third-Party Protection:

2.15.10.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.15.10.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.15.110perational Cleanliness & Waste Management

2.15.11.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.15.11.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.15.11.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.15.11.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.15.12 Protection of Property

2.15.12.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any
damage caused to the property or third-party assets during the execution of works
must be rectified by the contractor at their own expense to the satisfaction of
Fondazzjoni.
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Scope of works

Lot 8 — Apertures
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The works comprise the dismantling and disposal of existing apertures as well as the supply,
hoisting, installation, sealing, testing and commissioning of all aluminium apertures
referenced in this section.

In particular, the following apertures will be required:

Aperture Room Reference | Type of Aperture | Width (m) Height (m)
Reference
Window 1 Kitchenette Sliding window in | 0.90 1.55
2 flaps
Window 2 Kitchenette Sliding window in | 1.17 1.67
2 flaps
Window 3 Games Room Sliding window in | 1.04 1.67
2 flaps
Window 4 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 5 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 6 Bathroom 1 (2™ Hinged window in | 0.59 0.83
Floor) 1 flap
Window 7 Corridor linking Sliding window in | 0.6 0.84
main hall with 2 flaps
games room
Window 8 Corridor linking | Sliding window in | 0.88 1.20
main hall with 2 flaps
games room
Window 9 Corridor linking Sliding window in | 1.05 1.45
main hall with 2 flaps
games room
Window 10 Bathroom 2 Hinged window in | 0.4 0.5
(Stairs Landing) 1 flap
Window 11 Room in 1% Floor | Sliding window in | 0.99 1.37
2 flaps
Door 1 Terrace Sliding door in 2 1.06 1.95
flaps
Door 2 Passage in Floor 2 | Hinged door in 2 1.13 2.14
flaps (Both parts in
pvc panel)

The door and window size (dimensions) listed above are only for indicative purposes. The
Contractor shall check and measure each aperture individually on site.

Type and Finish: Thermal Block Bianco Perla

Each aperture must be permanently marked or labelled in an unobtrusive position that is not
visible when the window is shut. The name or trademark of the fabricator must be included in

such label.
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2.16.1 Important dates
Timeframe:
- For dismantling of existing apertures: November 2026.
- For supply and installation of new apertures: December 2026 — January 2027
Maximum duration of works:
- For dismantling of existing apertures: 1 week.

- For supply and installation of new apertures: 6 weeks from notification opening
preparation is complete

2.16.2 Co-ordination with other Contractors

2.16.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.16.3 Required submissions

2.16.3.1 An itemised submission of all the listed apertures separately, including labour and
material, a sample of the material to be used. Fondazzjoni reserves the right to request
the submission of literature review of the proposed products.

2.16.4 Glass and Glazing

2.16.4.1 All windows are to be as a minimum single-glazed with clear glass. The glass panel
of the doors listed above should also be a minimum single-glazed with clear glass.

In all instances, the glass shall be free from bubbles, scratches and other flaws.

2.16.5 Window types

2.16.5.1 The windows shall be as indicated in the table above and must also be airtightly sealed.

2.16.6 Fastening and Fixings

2.16.6.1 All screws, nuts, bolts, rivets and other fastening shall be of corrosion resistant
material, stainless steel 300 series or other equal and approved. Where surface fixed
and generally seen, screws, etc to match frame colour.

2.16.7 Mastic Sealants

2.16.7.1 The mastic sealant for external/internal pointing shall be Low Modulus Silicone and
must be compatible with the adjoining structure. The backing strip shall be “High
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Density Polyethylene Foam”. Both materials are to be used in strict accordance with
the manufacturer’s instructions. Where recommended by the Manufacturer an
appropriate primer must be used and applied in strict accordance with their
instructions. The depth of sealant is to be 10mm minimum to the full width of the gap
with a backing strip used where necessary. The sealant must be applied in accordance
with manufacturer’s instructions.

2.16.8 Doors

2.16.8.1 The doors are to be capable of being operated and locked from both inside and outside.
The hinged doors are to be hung on a minimum of three heavy duty hinges with zinc
die cast bodies, nylon bushes and stainless-steel security pin. All hinged doors are to
have a door stop. All doors must also be airtightly sealed.

2.16.9 Guarantee

2.16.9.1 The aperture comprising all aluminium profiles, sections, etc, shall be guaranteed for
a minimum of 10 years. A 10-year guarantee is also required for any hermetic seals
used and mastic sealants. The normal guarantees provided by the manufacturers of all
other components i.e., ironmongery, gearing etc, will be accepted provided they are
for a minimum of 12 months.

2.16.10 Site Safety & Third-Party Protection:

2.16.10.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.16.10.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.16.11 Operational Cleanliness & Waste Management

2.16.11.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.16.11.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.16.11.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.



Page 42 of 68

2.16.11.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.16.12 Protection of Property

2.16.12.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.17 Lot 9 — Dismantling of Existing Bathrooms

Scope of Works

The works under this tender comprise the removal of existing floor tiles and sanitary ware
in two (2) rooms at Centru Santa Bernadetta, as summarised below.

Bathroom 1 which is located on the second floor has the following dimensions:
Width: 0.993 m
Depth: 1.414 m
Height: 2.715 m

This room has 0.568m x 0.883m window in the 0.993 m x 2.715 m wall and a door
measuring 0.65 m x 1.9 m facing it.

Bathroom 2 which is located on the stairs landing leading to the second floor has the
following dimensions:

Width: 1.16 m
Depth: 2.89 m
Height: 1.806 m

This room has 0.4m x 0.5m window in the 1.16 m x 1.806 m wall and a door measuring
0.71 m x 1.80 m facing it.

Note: Bidders are solely responsible for verifying all dimensions and site conditions
during the mandatory site visit. No claims for additional payment based on
measurement discrepancies will be entertained once the contract is awarded.

2.17.1 Important dates
Timeframe for completion of works: November 2026

Maximum duration of works: 2 weeks

2.17.2 Co-ordination with other Contractors

2.17.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.
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2.17.3 Summary of works

2.17.3.1 Careful removal of existing floor tiles and sanitary ware together with all bedding
adhesive and existing screed/backing material, down to the sound structural substrate.

2.17.3.2 All necessary preparation, including protection of fixed items and finishes that cannot
be removed, and temporary dust-control measures throughout the works.

2.17.3.3 Loading, removal from site and transportation of all arisings to a licensed waste-
disposal.

2.17.4 Method of works — Removal

2.17.4.1 All items not forming part of the works shall either be removed, relocated and
reinstated by the Contractor or protected in situ.

2.17.4.2 Floors of areas through which arisings will be transported shall be protected with
hardboard or equivalent.

2.17.4.3 Mechanical breaking, grinding and scabbling equipment shall be fitted with on-tool
dust extraction connected to an M-class (or better) extraction unit. Wet-cutting may
be used only with the prior written approval and provided that all slurry is fully
contained and removed.

2.17.4.4 Operatives shall wear suitable protective equipment and Personal Protective
Equipment.

2.17.4.5 Ifvisible dust ingress occurs in adjacent or occupied areas, works shall be suspended
and dust-control measures upgraded before resuming.

2.17.4.6 Existing floor tiles, bedding adhesive and existing screed/backing material shall be
removed in their entirety, down to the sound structural substrate.

2.17.4.7 Removal shall be carried out by mechanical means appropriate to the substrate,
taking care to avoid damage to the substrate and to adjoining elements.

2.17.4.8 Any damage caused by the Contractor to the substrate, to services or to
finishes/fittings shall be made good at the Contractor's expense, to Fondazzjoni's
satisfaction.

2.17.4.9  If hidden services are encountered during removal, works in the affected area shall
be suspended immediately and Fondazzjoni notified pending instructions.

2.17.4.10 On completion of removal, the exposed substrate shall be left clean, sound, dust-
free and free from laitance, oil, plaster droppings and any other contamination.

2.17.4.11 All arisings (tile debris, adhesive, screed/backing material, packaging, etc.) shall be
loaded, transported and disposed of at a licensed waste-disposal facility, in
accordance with the Maltese Waste Regulations and with the relevant clauses of
this tender.

2.17.4.12 Waste shall be classified, segregated and transported under the appropriate
European List of Waste codes for construction and demolition waste.

2.17.4.13 No fly-tipping, burning or burial of waste is permitted on or off site.
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2.17.5 Site Safety & Third-Party Protection:

2.17.5.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.17.5.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.17.6 Operational Cleanliness & Waste Management

2.17.6.1 The site must be kept free from unnecessary clutter, tools, or debris that could obstruct
safe movement.

2.17.6.2 Where the Contractor intends to place a skip, container or other waste receptacle on a
public area for the removal of arisings, the Contractor shall obtain the necessary permit
from the Zabbar Local Council in advance and shall comply with all conditions
attached to that permit (placement, signage, lighting, removal).

2.17.6.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.17.6.4 Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.

2.17.7 Protection of Property

2.17.7.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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Scope of Works

Lot 10 — Tile laying

The works under this tender comprise:
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- the laying of window sills in the window openings listed in the table below;

- the laying of new floor tiles in two (2) rooms at Centru Santa Bernadetta, as summarised

below.
Aperture Room Reference | Type of Aperture | Width (m) Height (m)
Reference
Window 1 Kitchenette Sliding window in | 0.90 1.55
2 flaps
Window 2 Kitchenette Sliding window in | 1.17 1.67
2 flaps
Window 3 Games Room Sliding window in | 1.04 1.67
2 flaps
Window 4 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 5 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 6 Bathroom 1 (2" | Hinged window in | 0.59 0.83
Floor) 1 flap
Window 7 Corridor linking | Sliding window in | 0.6 0.84
main hall with 2 flaps
games room
Window 8 Corridor linking Sliding window in | 0.88 1.20
main hall with 2 flaps
games room
Window 9 Corridor linking | Sliding window in | 1.05 1.45
main hall with 2 flaps
games room
Window 10 Bathroom 2 Hinged window in | 0.4 0.5
(Stairs Landing) 1 flap
Window 11 Room in 1% Floor | Sliding window in | 0.99 1.37
2 flaps

Bathroom 1 which is located on the second floor has the following dimensions:
Width: 0.993 m
Depth: 1.414 m
Height: 2.715 m

This room has 0.568m x 0.883m window in the 0.993 m x 2.715 m wall and a door

measuring 0.65 m x 1.9 m facing it.

Bathroom 2 which is located on the stairs landing leading to the second floor has the

following dimensions:

Width: 1.16 m
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Depth: 2.89 m
Height: 1.806 m

This room has 0.4m x 0.5m window in the 1.16 m x 1.806 m wall and a door measuring
0.71 m x 1.80 m facing it.

Note: Bidders are solely responsible for verifying all dimensions and site conditions
during the mandatory site visit. No claims for additional payment based on
measurement discrepancies will be entertained once the contract is awarded.

The detailed method of works and the material standards are set out in subsequent sections.

2.18.1 Important dates
Timeframe:
- For laying of window sills: November 2026.
- For laying of tiles in bathrooms: December 2026 — January 2027
Maximum duration of works:
- For laying of window sills: 1 week.

- For laying of tiles in bathrooms: 3 weeks

2.18.2 Co-ordination with other Contractors

2.18.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process

2.18.3 Summary of works
2.18.3.1 All necessary preparation, including protection of fixed items and finishes that cannot
be removed, and temporary dust-control measures throughout the removal and

substrate-preparation works.

2.18.3.2 Supply and laying of a new sand—cement screed in each of the two (2) rooms to make
up the substrate to the level required for the new tiled finish.

2.18.3.3 Supply and application of all necessary tile adhesive, spacers, movement-joint
materials and grout.

2.18.3.4 Setting-out, cutting, fixing, jointing, grouting, cleaning and protection of the new floor
tiles in two (2) rooms.
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2.18.4 Exclusions

2.18.4.1 Remedial works to the structural substrate beyond making good any damage caused
by the Contractor are not included; if required they will be valued separately.

2.18.5 Technical Specifications

2.18.5.1 This section sets out the materials to be used and the method by which the Contractor
shall execute the works. All works shall be carried out to the standard of 'l-arti u s-
sengha' and in accordance with the relevant European Standards. Where any provision
of this section conflicts with the printed installation instructions of the tile, adhesive
or grout manufacturer, the more stringent provision shall apply.

2.18.5.2 Tile adhesive
2.18.5.2.1 Factory-blended cementitious adhesive complying with EN 12004.

2.18.5.2.2 Tile adhesive - Minimum class C2 TE S1 (improved, with reduced slip, extended
open time, deformable), suitable for full-body porcelain gres.

2.18.5.2.3 Use shall be in accordance with the manufacturer's printed instructions and
compatible with the substrate condition encountered on site.

2.18.5.3 Screed / levelling layer

2.18.5.3.1 New sand—cement screed (or, where appropriate, a proprietary self-levelling
compound) complying with EN 13813, laid in each of the two (2) rooms to bring
the exposed substrate to the level required for the new tiled finish.

2.18.5.3.2 The screed/levelling material shall be compatible with the selected tile adhesive and
shall be cured for the period stipulated by the manufacturer before tiling
commences.

2.18.5.4 Grout and spacers

2.18.5.4.1 Grout complying with EN 13888, minimum class CG2 WA (cementitious, improved,
with reduced water absorption and high abrasion resistance), waterproof anti-
fungal. Colour selected by Fondazzjoni from the manufacturer's standard range.

2.18.5.4.2 Plastic tile spacers of uniform thickness providing a joint width of not less than 2
mm (suitable for rectified edges).

2.18.5.5 Sample submission

2.18.5.5.1 Before placing any order, the Contractor shall liaise with the Fondazzjoni, for written
approval.

2.18.5.6 Method of works — Supply and fixing of new tiles

2.18.5.6.1 Prior to laying any new screed or adhesive, the Contractor shall present the exposed
substrate to Fondazzjoni for inspection.



2.18.5.6.2

2.18.5.6.3

2.18.5.6.4

2.18.5.6.5
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Before installation, the Contractor shall verify that the substrate is sufficiently flat
— with no deviation greater than 3 mm when measured under a 2 m straight edge
— and shall check the residual moisture content whenever the adhesive
manufacturer's instructions require it.

The Contractor shall lay a new sand—cement screed (or, where appropriate, a
proprietary self-levelling compound) complying with EN 13813 in each of the two
(2) rooms, to bring the substrate to the level required for the new tiled finish and
within the surface-regularity tolerance stated above. The screed shall be compatible
with the selected adhesive.

Any priming required by the screed or adhesive manufacturer shall be applied
strictly in accordance with the manufacturer's instructions.

Screeds and levelling compounds shall be allowed to cure for the period specified
by the manufacturer before tiling commences.

2.18.5.7 Setting-out

2.18.5.7.1 Setting-out shall be agreed with Fondazzjoni on site, room by room, such that cuts

are kept as wide and as symmetrical as practicable and full tiles are centred on
principal axes or aligned with prominent features.

2.18.5.7.2 A dry lay-out of one full course in each direction shall be prepared for Fondazzjoni's

inspection before any fixing commences.

2.18.5.8 Adhesive application and fixing

2.18.5.8.1

2.18.5.8.2

2.18.5.8.3

2.18.5.8.4

2.18.5.8.5

2.18.5.8.6

2.18.5.9
2.18.5.9.1

Adhesive shall be mixed and applied strictly in accordance with the manufacturer's
instructions, using a notched trowel of a size appropriate to the tile format. Adhesive
that has started to skin shall be discarded.

Tiles shall be laid using the solid-bed method, with full back-buttering, achieving
not less than 95% adhesive contact between tile and bed. Spot-bedding ("dot-and-
dab") is not permitted.

Tiles shall be tamped down to ensure full contact and shall be true to line, level and
plane.

Joint widths shall be uniform and not less than 3 mm, maintained using levelling tile
clips with one clip positioned at each edge of every side of each tile. The clips shall
be removed before grouting.

Cut tiles shall be made with a proper tile-cutter or wet diamond saw; cut edges shall
be clean, true and, where exposed, dressed to remove sharp arises.

Finished surface tolerance: The completed tiled surface shall not deviate by more
than 3 mm when measured beneath a 2 m straight-edge placed in any direction. Tile
lipping between adjacent tiles shall not exceed 1 mm.

Grouting

Tiles shall not be grouted earlier than the time stipulated by the adhesive
manufacturer.
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2.18.5.9.2 Joints shall be clean, dry and free from spacers, dust and adhesive residues before
grouting.

2.18.5.9.3 Grout shall be worked thoroughly into joints to give a dense, fully filled, uniform
finish flush with or marginally below the tile surface. Excess grout shall be removed
from the tile face before final hardening.

2.18.5.10 Curing, cleaning and protection

2.18.5.10.1 Newly tiled floors shall not be trafficked until the adhesive and grout have reached
their respective service strengths in accordance with the manufacturer's
instructions.

2.18.5.10.2 On completion, the tiled surface shall be cleaned of all adhesives, grout and other
residues using cleaners and methods approved by the tile manufacturer.

2.18.5.10.3 The Contractor shall apply suitable temporary protection (corrugated cardboard
or proprietary protection board) to the completed floors and shall maintain such
protection until handover.

2.18.5.11 Installation of New Window Sills
2.18.5.11.1 The works comprise the installation of eleven (11) new window sills.

2.18.5.11.2 Indicative lengths (width of opening) are listed in the table provided in the scope of
works. The depth and the profile of each sill shall be confirmed on site. All
measurements shall be verified by the Contractor prior to commencement of work.

2.18.5.11.3 Sills shall be bedded on an appropriate base and pointed neatly to adjacent jambs
with a compatible flexible jointing material. Each sill shall be levelled and shall
provide a slight outward fall to shed water where applicable.

2.18.5.11.4 All cutting, fixing brackets or dowels, mortar, sealants, protection of the new sills
until project completion, and the off-site disposal of all packaging and offcuts are
deemed to be included in the lump sum price.

2.18.5.12 Quality assurance — Hold points and acceptance

2.18.5.12.1 In addition to the quality assurance regime set out in this tender, the following hold
points apply. Each hold point shall be released in writing by Fondazzjoni before the
next stage commences:

HP1 — Approval of materials
HP2 — Inspection of the exposed substrate after removal works.
HP3 — Approval of setting-out and dry lay-out in the first room.
HP4 — Final inspection and acceptance prior to handover.
2.18.5.12.2 At HP4, the following acceptance criteria apply, without limitation:
e  Surface regularity not exceeding 3 mm under a 2 m straight-edge.
e Lipping between adjacent tiles not exceeding 1 mm.

e  Uniform joint widths consistent with the approved setting-out.
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e Random sampling by tapping shall produce a consistent solid sound,
drummy/hollow areas shall be cause for rejection.

e Tile face clean, undamaged and free from scratches, chips and grout
residues.

2.18.6 Workmanship warranty

2.18.6.1 The Contractor shall warrant the workmanship of the tiling installation for a period
of twenty-four (24) months from the date of Fondazzjoni's certification of quality.

2.18.6.2 During the warranty period, the Contractor shall, at his own cost and within a
reasonable period of being notified, remedy any defect attributable to faulty
workmanship or non-conformance with this Section, including but not limited to:
drummy/hollow tiles, debonding, cracking not attributable to substrate movement
caused by third parties, lipping exceeding the stated tolerance, grout failure and
staining caused by inadequate cleaning.

2.18.6.3 Manufacturer's product warranties for the supplied adhesive and grout shall run
concurrently with the workmanship warranty.

2.18.7 Site Safety & Third-Party Protection:

2.18.7.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.18.7.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.18.8 Operational Cleanliness & Waste Management

2.18.8.1 The site must be kept free from unnecessary clutter, tools, or debris that could obstruct
safe movement.

2.18.8.2 Where the Contractor intends to place a skip, container or other waste receptacle on a
public area for the removal of arisings, the Contractor shall obtain the necessary permit
from the Zabbar Local Council in advance and shall comply with all conditions
attached to that permit (placement, signage, lighting, removal).

2.18.8.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.18.8.4 Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.

2.18.9 Protection of Property

2.18.9.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.19 Lot 11 — Installation of new sanitary ware

Scope of Works

The works under this tender comprise the installation of sanitary ware in two (2) rooms at
Centru Santa Bernadetta, as summarised below.

Bathroom 1 which is located on the second floor has the following dimensions:
Width: 0.993 m
Depth: 1.414 m
Height: 2.715 m

This room has 0.568m x 0.883m window in the 0.993 m x 2.715 m wall and a door
measuring 0.65 m x 1.9 m facing it.

Bathroom 2 which is located on the stairs landing leading to the second floor has the
following dimensions:

Width: 1.16 m
Depth: 2.89 m
Height: 1.806 m

This room has 0.4m x 0.5m window in the 1.16 m x 1.806 m wall and a door measuring
0.71 m x 1.80 m facing it.

Note: Bidders are solely responsible for verifying all dimensions and site conditions
during the mandatory site visit. No claims for additional payment based on
measurement discrepancies will be entertained once the contract is awarded.

2.19.1 Important dates
Timeframe for completion of works: December 2026 — January 2027

Maximum duration of works: 2 weeks

2.19.2 Co-ordination with other Contractors

2.19.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.19.3 Technical specifications - Sanitary ware installation

2.19.3.1 The Contractor shall include all additional required material to perform the installation
such as sealant, screws, nuts, bolts etc.

2.19.3.2 Additional new equipment, part of the above-mentioned systems, may be needed to be
installed, whereas old and redundant equipment may be needed to be uninstalled,
dismantled, and disposed.
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2.19.3.3 Moreover, the contractor shall provide provisional planning and advice regarding any
additional installations, expansion of systems as well as decommissioning and
uninstalling redundant items or pieces of equipment. The bidder is expected to submit
an all-inclusive cost for this service. No additional cost will be recognised.

2.19.4 Workmanship warranty

2.19.4.1 The Contractor shall warrant the workmanship of the installation for a period of
twenty-four (24) months from the date of handover to Fondazzjoni.

2.19.5 Site Safety & Third-Party Protection:

2.19.5.1The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.19.5.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.19.6 Operational Cleanliness & Waste Management

2.19.6.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.19.6.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.19.6.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.19.6.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.19.7 Protection of Property

2.19.7.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.20 Lot 12 — Supply of tiles, window sills and sanitary ware

Scope of Works

The works under this tender comprise the supply of new tiles and sanitary ware of the type
specified in this section and selected by Fondazzjoni from the Contractor's submitted samples.
These will be installed in two (2) rooms in Centru Santa Bernadetta as summarised below.
This lot also includes the supply of tiles for the window sills for the apertures referenced in
the table below.

Aperture Room Reference | Type of Aperture | Width (m) Height (m)
Reference
Window 1 Kitchenette Sliding window in | 0.90 1.55
2 flaps
Window 2 Kitchenette Sliding window in | 1.17 1.67
2 flaps
Window 3 Games Room Sliding window in | 1.04 1.67
2 flaps
Window 4 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 5 Stairs near Games | Sliding window in | 1.36 1.65
Room 2 flaps
Window 6 Bathroom 1 (2" | Hinged window in | 0.59 0.83
Floor) 1 flap
Window 7 Corridor linking | Sliding window in | 0.6 0.84
main hall with 2 flaps
games room
Window 8 Corridor linking | Sliding window in | 0.88 1.20
main hall with 2 flaps
games room
Window 9 Corridor linking Sliding window in | 1.05 1.45
main hall with 2 flaps
games room
Window 10 Bathroom 2 Hinged window in | 0.4 0.5
(Stairs Landing) 1 flap
Window 11 Room in 1* Floor | Sliding window in | 0.99 1.37
2 flaps

Note: The depth and the profile of each sill shall be confirmed on site. All measurements

shall be verified by the contractor prior to supply.

Bathroom 1 which is located on the second floor has the following dimensions:

Width: 0.993 m
Depth: 1.414 m
Height: 2.715 m

This room has 0.568m x 0.883m window in the 0.993 m x 2.715 m wall and a door
measuring 0.65 m x 1.9 m facing it.
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Bathroom 2 which is located on the stairs landing leading to the second floor has the
following dimensions:

Width: 1.16 m
Depth: 2.89 m
Height: 1.806 m

This room has 0.4m x 0.5m window in the 1.16 m x 1.806 m wall and a door measuring
0.71 m x 1.80 m facing it.

Note: Bidders are solely responsible for verifying all dimensions and site conditions
during the mandatory site visit. No claims for additional payment based on
measurement discrepancies will be entertained once the contract is awarded.

2.20.1 Important dates
Timeframe for completion of works: November 2026

Maximum duration of works: 4 weeks

2.20.2 Co-ordination with other Contractors

2.20.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.20.3 Technical Specifications - Floor tiles and Window Sills

2.20.3.1 Full-body porcelain gres complying with EN 14411, Annex G (Group Bla, E < 0.5%)).

2.20.3.2 Tile edges shall be rectified.

2.20.3.3 Nominal format: Options considered are 60 x 30 cm, 60 x60 cm and 60 % 120 cm; the
exact format and colour shall be selected by Fondazzjoni from samples submitted by
the Contractor. The preferred colour are tones of beige. Fondazzjoni reserves the right
to in accordance with Contractor select tiles which vary from the dimensions listed in
this clause.

2.20.3.4 Minimum nominal thickness: 9 mm.

2.20.3.5 Breaking strength (EN ISO 10545-4): > 1 300 N.

2.20.3.6 Deep abrasion resistance (EN ISO 10545-6): volume removed < 175 mm?.

2.20.3.7 Slip resistance (DIN 51130/ EN 16165 Annex B): minimum R11.

2.20.3.8 Stain resistance (EN ISO 10545-14): Class 5 (resistant to all listed staining agents).

2.20.3.9 Dimensional tolerances in accordance with EN 14411, Annex G.
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2.20.4 Technical Specifications - Wall tiles
2.20.4.1 Full-body porcelain gres complying with EN 14411, Annex G (Group Bla, E < 0.5%).
2.20.4.2 Tile edges shall be rectified.

2.20.4.3 Nominal format: Options considered are 60 x 30 cm, 60 x60 cm and 60 % 120 cm; the
exact format and colour shall be selected by Fondazzjoni from samples submitted by
the Contractor. The preferred colour are tones of beige. Fondazzjoni reserves the right
to in accordance with Contractor select tiles which vary from the dimensions listed in
this clause.

2.20.4.4 Minimum nominal thickness: 9 mm.

2.20.4.5 Breaking strength (EN ISO 10545-4): > 1 300 N.

2.20.4.6 Deep abrasion resistance (EN ISO 10545-6): volume removed < 175 mm?.
2.20.4.7 Slip resistance (DIN 51130 / EN 16165 Annex B): minimum R11.

2.20.4.8 Stain resistance (EN ISO 10545-14): Class 5 (resistant to all listed staining agents).
2.20.4.9 Dimensional tolerances in accordance with EN 14411, Annex G.

2.20.4.10 Accessories: stainless steel trim at exposed edges.

2.20.5 Technical Specifications - Sanitary Ware

Toilet Requirements (Complete Toilet system with flushing and toilet seat cover)

Minimum technical specifications Toilet with built-in dual-flush mechanism,
fitted with low tank under alimentation and
cover with hole, including toilet fixing kit
and toilet seat & cover or similar.

Material Porcelain
Colour White
Overall Dimensions Length:680 mm Width: 460 mm

Acceptable dimensions are within 10% of the
indicated dimensions.

Picture

Soil Pipe Position

’d’ is 220 mm in one room and
200mm in the other
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bottle trap and pedestal)

Wall Basin Requirements (Complete wall basin including accessories such as mixer,

Minimum technical specifications

Wall Basin with one open hole for tap
monobloc, including washbasin fixing Kkit,
bottle traps and any other necessary
components, and half pedestal or pedestal or
similar.

Including chrome single lever mixer.

Material Porcelain

Wall Basin Colour White

Dimensions Length: 260 mm
Width: 360 mm
Acceptable dimensions are within 10% of the
indicated dimensions.

Picture

<&

~

2.20.5 Sample submission

2.20.5.1 Before placing any order, the Contractor shall submit to Fondazzjoni, for written
approval: (1) the manufacturer's Declaration of Performance (DoP) and technical data
sheets for the tiles and sanitary ware; and (ii) at least two physical samples of each
proposed tile.

2.20.5.2 Tiles shall not be ordered or delivered to site prior to Fondazzjoni's written approval
of the selected sample.

2.20.5.3 The Contractor shall allow within his lump sum for a wastage allowance over the net
measured area for cuts, breakages and matching.

2.20.6 Workmanship warranty and extra stock

2.20.6.1 Manufacturer's product warranties for the supplied tiles and sanitary ware shall run
concurrently with the workmanship warranty.

2.20.6.2 At handover, the Contractor shall provide not less than 5% of each tile type supplied
(and in any case not less than one full carton) as attic stock for future maintenance.

2.20.7 Site Safety & Third-Party Protection:

2.20.7.1The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.
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2.20.7.2 The Contractor is responsible for the safety of himself and his employees and is
obliged to provide the proper Personal Protective Equipment and toolbox training to
the employees.

2.20.8 Operational Cleanliness & Waste Management

2.20.8.1 The site must be kept free from unnecessary clutter, tools, or debris that could
obstruct safe movement.

2.20.8.2 Where the Contractor intends to place a skip, container or other waste receptacle on
a public area for the removal of arisings, the Contractor shall obtain the necessary
permit from the Zabbar Local Council in advance and shall comply with all
conditions attached to that permit (placement, signage, lighting, removal).

2.20.8.3 Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or
delays.

2.20.8.4 Final payment will only be settled once the entire site is confirmed to be clean and
all project-related waste has been professionally disposed of off-site.

2.20.9 Protection of Property

2.20.9.1The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.21 Lot 13 — Supply of Wood-laminate Doors
Scope of works

The works comprise:

- the dismantling and disposal of existing doors

- the manufacturing, delivery, supply and installation of new internal flush wood-laminate
doors, including solid box frame, for all the apertures listed in the table below.

The doors shall be inclusive of all necessary frames/linings as well as hinges, knobs and any
other fitting.

In particular, the following apertures will be required:

Aperture Room Reference | Type of Aperture Width (m) | Height (m)
Reference
Door 1 Kitchenette Hinged door in 1 0.92 2.10
flap
Door 2 Passage in Floor 2 | Hinged door in 2 1.13 2.14
flaps
Door 3 Bathroom 1 (2™ Hinged door in 1 0.65 1.9
Floor) flap
Door 4 Bathroom 2 Hinged door in 1 0.71 1.80
(Stairs Landing) flap
Door 5 Door in first floor | Hinged door in 1 0.92 2.18
landing flap

The door sizes (dimensions) listed above are only for indicative purposes. The Contractor
shall check and measure each aperture individually on site.

Colour: Dark Walnut

The Contractor shall submit to Fondazzjoni for written approval samples of the relevant
colour schemes. The doors shall not be ordered or delivered to site prior to Fondazzjoni’s
written approval of the selected sample.

Each aperture must be permanently marked or labelled in an unobtrusive position that is not
visible when the door is shut. The name or trademark of the fabricator must be included in
such label.

2.21.1 Important dates
Timeframe for completion of works: November — December 2026

Maximum duration of works: 8 weeks

2.21.2 Co-ordination with other Contractors

2.21.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.
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2.21.3 Required submissions

2.21.3.1 An itemised submission of all the listed apertures separately, including labour and
material together with the literature review of the proposed products, a sample of the
material to be used.

2.21.4 Doors

2.21.4.1 The doors, with the exception of the toilet doors, are to be capable of being operated
and locked from both inside and outside. The hinged doors are to be hung on a
minimum of three heavy duty hinges with zinc die cast bodies, nylon bushes and
stainless-steel security pin. All hinged doors are to have a door stop.

2.21.4.2 The doors must have a solid wood frame.

2.21.5 Guarantee

2.21.5.1 The doors shall be guaranteed for a minimum of 10 years.

2.21.6 Site Safety & Third-Party Protection:

2.21.6.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.21.6.2The Contractor is responsible for the safety of himself and his employees and is obliged
to provide the proper Personal Protective Equipment and toolbox training to the
employees.

2.21.7 Operational Cleanliness & Waste Management

2.21.7.1 The site must be kept free from unnecessary clutter, tools, or debris that could obstruct
safe movement.

2.21.7.2 Where the Contractor intends to place a skip, container or other waste receptacle on a
public area for the removal of arisings, the Contractor shall obtain the necessary permit
from the Zabbar Local Council in advance and shall comply with all conditions
attached to that permit (placement, signage, lighting, removal).

2.21.7.3Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.21.7.4 Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.
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2.21.8 Protection of Property

2.21.8.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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2.22 Lot 14 — Gypsum Works
Scope of works
The works comprise:

- the adjustment of an aperture to fit the door specifications;

- the construction of a gypsum bulkhead in the Main Hall. The design of the said bulkhead is
as shown in the picture below:

The Main Hall is approximately 12.6m by 4.4 m. These dimensions are only for indicative
purposes. The Contractor shall check and measure each dimension individually on site.

2.22.1 Important dates
Timeframe for completion of works: November - December 2026

Maximum duration of works: 2 weeks

2.22.2 Co-ordination with other Contractors

2.22.2.1 The Contractor binds itself to co-ordinate with the other Contractors involved in this
project so as to ensure the smooth running of the renovation process.

2.22.3 Technical Specifications
2.22.3.1 The gypsum plasterboards used must be fire-resistant.

2.22.3.2 The gypsum plasterboards shall be installed in accordance with the recommendations
of the Manufacturer.

2.22.3.3 The metal support frame and channels shall be installed in accordance with the
recommendations of the Manufacturer.
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2.22.3.4 The boards shall be sealed to using a proprietary sealant recommended by the
manufacturer.

2.22.3.5 The limiting deflection of the system shall be as indicated by the Manufacturer.

2.22.3.6 The Contractor shall abide fully with the manufacturer’s installation guidelines and
recommendations. Fondazzjoni reserves the right to request a copy, in English, of
these guidelines before the commencement of the installation.

2.22.4 Guarantee

2.22.4.1 The gypsum shall be guaranteed for a minimum of 10 years.

2.22.5 Site Safety & Third-Party Protection:

2.22.5.1 The Contractor is solely responsible for ensuring that the works do not pose a risk to
third parties, pedestrians, and neighbours. High-risk areas must be cordoned off, and
clear, safe passage must be maintained in all common areas at all times.

2.22.5.2The Contractor is responsible for the safety of himself and his employees and is obliged
to provide the proper Personal Protective Equipment and toolbox training to the
employees.

2.22.6 Operational Cleanliness & Waste Management

2.22.6.1 The site must be kept free from unnecessary clutter, tools, or debris that could obstruct
safe movement.

2.22.6.2 Where the Contractor intends to place a skip, container or other waste receptacle on a
public area for the removal of arisings, the Contractor shall obtain the necessary permit
from the Zabbar Local Council in advance and shall comply with all conditions
attached to that permit (placement, signage, lighting, removal).

2.22.6.3Waste and generated material must be cleared immediately upon the completion of
works in any specific area to allow the premises to be used without "hiccups" or delays.

2.22.6.4Final payment will only be settled once the entire site is confirmed to be clean and all
project-related waste has been professionally disposed of off-site.

2.22.7 Protection of Property

2.22.7.1 The Contractor is required to provide adequate covering and protection for all fixed
items, flooring, and fixtures that cannot be removed from the work area. Any damage
caused to the property or third-party assets during the execution of works must be
rectified by the contractor at their own expense to the satisfaction of Fondazzjoni.
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SECTION 3 - TENDER FORM

CSP/177.3.X2/22 - Tender for the Renovation of Centru Santa Bernadetta, 9, Triq
is-Santwarju, Haz-Zabbar for Fondazzjoni ghall-Patrimonju Kulturali ta’ I-
Arcidjocesi ta’ Malta

A. TENDER SUBMITTED BY:

Name Surname
Email Phone
Address

B. CONTACT PERSON FOR THIS TENDER:

Name Surname
Email Phone
Address

C. TENDERER'S DECLARATION(S)

To be completed and signed by the tenderer (including each partner in a consortium).
In response to your letter of invitation to tender for the above contract, we, the undersigned,
hereby declare that:

1. We have examined, and accept in full and in its entirety, the content of this tender
document (including subsequent Clarifications Notes issued by Fondazzjoni ghall-
Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’ Malta) for invitation to tender for the
Renovation of Centru Santa Bernadetta, 9, Triq is-Santwarju, Haz-Zabbar Ref:
CSP/177.3.X2/22 of 9 September 2026. We hereby accept the contents thereto in their
entirety, without reservation or restriction. We also understand that any disagreement,
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contradiction, alteration or deviation shall lead to our tender offer not being considered
any further.

. We offer to execute, in accordance with the terms of the tender document and the

conditions and time limits laid down, without reserve or restriction, the following
works:

Tick

Lot
your lots

Lot 1 — Membrane Patching and Resealing

Lot 2 — External Roof Interventions

Lot 3 — External Plastering and Painting

Lot 4 — Internal Roof Interventions

Lot 5 — Internal Plastering and Painting

Lot 6 — Plumbing

Lot 7 — Electrical Installation

Lot 8 — Apertures

Lot 9 — Dismantling of Existing Bathrooms

Lot 10 — Tile laying

Lot 11 — Installation of new sanitary ware

Lot 12 — Supply of tiles, window sills and sanitary ware

Lot 13 — Supply of Wood-laminate Doors

Lot 14 — Gypsum Works

Insofar as applicable, the above include Supply, delivery of relevant materials and
consumables.

. We confirm that the Grand Total Price of our tender (inclusive of duties, other
taxes/charges, Eco-Contribution (if any) and any discounts) is according to the Grand
Total listed in the Financial Bid.

. This tender is valid for a period of 3 weeks from the final date for submission of tenders.

. If our tender is accepted, we undertake to provide a performance guarantee of: 4%
where the amount of the contract exceeds Euro10,000 excluding VAT, as required by
the General Conditions.

. We are not bankrupt or under an administration appointed by the Court, or under
proceedings leading to a declaration of bankruptcy. We also declare that we have not
been convicted criminally or found guilty of professional misconduct. Furthermore, we
are up to date in the payment of social security contributions and other taxes.
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7. We accept that we shall be excluded from participation in the award of this tender if
compliance certificates in respect of declarations made under Clause 6 of this
declaration are not submitted by the indicated dates.

8. We will inform Fondazzjoni ghall-Patrimonju Kulturali ta’ 1-Arc¢idjocesi ta’ Malta
immediately if there is any change in the above circumstances at any stage during the
implementation of the contract. We also fully recognise and accept that any false,
inaccurate, or incomplete information deliberately provided in this application may
result in our exclusion from this and other contracts funded by the Government of Malta
and the European Communities.

9. Our tender submission has been made in conformity with the Instructions to Tenderers,
and in this respect we confirm that the following documentation has been included:

e Tender Form (Section 3)
e Technical Offer (in response to specifications outlined in Section 2).
¢ Financial Bid (Section 4)

10. We note that Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Arc¢idjocesi ta’ Malta is not
bound to proceed with this invitation to tender and that it reserves the right to cancel or
award only part of the contract. It will incur no liability towards us should it do so.

NAME ANA SUINAMIE: ...ouuiiiiiiiiiiiiie ettt ettt et e bt e et e e s bt e e bt e sabe et e e sabeenbeesaeeenseesaeeenne
L.D. / PasSPOrt NUMDET: .......ccociiiiiiiieiiie ettt e et e tee s e e aeeesaaeeesaseeenseeesaeeennaeas
SIENATUTE OF tENACTET: ...ecvvvieiiiieeiiie ettt e et e et e e et e e etbeeeteeeesaeesssaeessseaessseaensseeenns
Duly authorised to sign this tender on behalf of: ...........cccoiviiiiiiiie e,
Company/Lead Partner VAT No: (if applicable).......cc.coociieiciiieiiiiciiecceeeee et
Stamp of the firm/company (if available): ........c.cccoiiiiiiiiiiieeee e

PLACE AN AALE: ..o e e e e e e e et ———aaeeee e e —————————



SECTION 4 - FINANCIAL BID
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Tender for the Renovation of Centru Santa Bernadetta Haz-Zabbar for

Fondazzjoni ghall-Patrimonju Kulturali ta’ I-Arc¢idjocesi ta’ Malta

Item Description

Amount in Euro (€)
(inclusive of VAT)

Lot 1 — Membrane Patching and Resealing

Lot 2 — External Roof Interventions

Lot 3 — External Plastering and Painting

Lot 4 — Internal Roof Interventions

Lot 5 — Internal Plastering and Painting

Lot 6 — Plumbing

Lot 7 — Electrical Installation

Lot 8 — Apertures

Lot 9 — Dismantling of Existing Bathrooms

Lot 10 — Tile laying

Lot 11 — Installation of new sanitary ware

Lot 12 — Supply of tiles, window sills and sanitary ware

Lot 13 — Supply of Wood-laminate Doors

Lot 14 — Gypsum Works

SIGNATUTE: ..eiiiiieeiiieeiie ettt e ceaeeens

(the person or persons authorised to sign on behalf of the tenderer)
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SECTION 5 - SPECIMEN PERFORMANCE GUARANTEE FORM
Publication to reference: CSP/177.3.X2/22

(LETTERHEAD OF THE REGISTERED FINANCIAL INSTITUTION PROVIDING THE GUARANTEE)

Name of Contracting Authority (NGO)

(Address)

[Date]

Dear Sir/Madam,

Our Guarantee NUmMber ........cceeevnvennrenneens (o] g ST
Account: [Account Holder’s Name]

In connection with the contract entered into between the NGO and [Name and Address of
Contractor] hereinafter referred to as “the Contractor” as per the latter’s tender and your
acceptance under [Contract Reference], whereby the Contractor undertook the [title of contract]
in accordance with the General Conditions and/or Special Conditions for Service/Supply/Works
Contracts forming part of the contract documents, we hereby guarantee to pay you on demand a
maximum sum of €[amount in words and figures] in case the obligations of the above-mentioned
contract are not duly performed by the Contractor.

This guarantee will become payable on your first demand and it shall not be incumbent upon us to
verify whether such demand is justified.

For avoidance of doubt it is hereby declared that although this instrument gives rise to legal relations
between the guarantor and the beneficiary, it is hereby specifically declared for all intents and
purposes of law that this guarantee does not exempt the above-mentioned Contractor from any
obligations, acts of performance or undertaking assumed under the tender documents as ratified in
the contract.

This guarantee expires on the [expiry date] and unless it is extended by us or returned to us for
cancellation before that date any demand made by you for payment must be received in writing not
later than the aforementioned expiry date.

This document should be returned to us on utilization or expiry or in the event of the guarantee being
no longer required.

After the expiry date and in the absence of a written demand being received by us before such expiry
date, this guarantee shall be null and void, whether returned to us or not, and our liability hereunder
shall terminate.

This guarantee is governed by Maltese Law, it is personal to you, and is not transferable or assignable.

Yours Faithfully,

[Signatory on behalf of Guarantor]

[Designation]



