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1 Unless otherwise stated in this bill of quantities, the 

items herein are measured according to the SMM7.

2 All sections of the work contained herein will be subject

to remeasurement and does not necessary represent

the eventual extent of the work to be executed. No claim 

for increased unit rates because of variation in quantity

of work executed will be allowed unless approved by the

Perit. 

3 Remeasurement of Works - Give reasonable notice to 

the Perit before covering up work which the Perit 

requires to be measured. Payment for measurement of 

works carried out as per Conditions of Contract.

4 In particular, unless otherwise specifically stated, the 

following shall be deemed to be included with all items;

-  Labour and all costs in connection therewith

- Materials, goods and all costs in connection therewith

- Assembling, fitting and fixing materials and goods in 

position including all setting out and necessary 

topographic surveys.
- Plant and all costs in connection therewith

- Waste of materials

- Square cutting

- Establishment charges, overhead charges and profit

- Any scaffolding required to install, apply, fix the works

- Delivery, hoisting, handling etc. of materials, 

equipment, fittings, waste materials etc. inclusive of any 

permits required.
- Topographic and Measured Building surveys

All the above shall be irrespective of height unless 

indicated otherwise in the bills of quantities.

5 Protection of finished works such that these are not 

damaged by the works in progress.

6 Complete and final costs for works and services 

described in the various work sections are to be 

incorporated in the tender rates of the relevant sections.

GENERAL INFORMATION
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7 Double Handling - the contractor shall allow for such 

extra costs in his rates and / or lump sums. No 

additional claims from the contractor for double handling 

shall be accepted. 

8 Unless indicated otherwise, all rates include for supply 

of materials, labour, hire and use of equipment and 

tools ( electrical power tools included), hire and use of  

scaffolding, preparation works, cleaning etc. to ensure a 

complete and finished job.

9 Dust generation - all tools and / or equipment that 

usually generates dust while in operation, shall be fitted 

with a vacuum device to minimize dust generation.

10 For the purposes of completing and submitting this

tender, it is assumed that the tenderer has visited the

site and made the necessary inspection, familiarised

himself with the works and has allowed a provision for

the complete construction of the works.

11 Reference is made to the Documents Annexed to this

Bill of Quantities and which form part of this Tender. All

conditions and specifications apply.

12 Allow against all items contained in the conditions of 

contract and as indicated in the Specification, Drawings 

and Bill of Quantities.

13 Rate is to include making good for any disturbed work.

14 Pricing of Bill - The tender is to be priced in Euro (€). 

Tenders made subject to fluctuations will not be 

accepted. If the item to be priced, according to the 

Contractor does not carry a cost or is included 

elsewhere in other items the word nil is to be inserted in 

the respective item.

15 Costs related to the General Information, 

Instructions and Preliminaries are to be catered for 

and included in the general rates.

GENERAL INFORMATION
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A PRELIMINARIES

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

The Contractor is invited to price items in this Section A 

Preliminaries, as he considers necessary for the proper 

implementation of this contract.

A10 PROJECT PARTICULARS

A10.1 Refer to specification section A10 Included

A11 TENDER AND CONTRACT DOCUMENTS

A11.1 Refer to specification section A11 Included

A12 THE SITE / EXISTING BUILDINGS

A12.1 Refer to specification section A12 Included

A13 DESCRIPTION OF THE WORK

A13.1 Refer to specification section A13 Included

A30 TENDERING / SUBLETTING / SUPPLY 

A30.1 Refer to specification section A30 Included

A31 PROVISION, CONTENT AND USE OF 

DOCUMENTS
A31.1 Refer to specification section A31 Included

A32 MANAGEMENT OF THE WORKS

A32.1 Refer to specification section A32 Included

A33 QUALITY STANDARDS / CONTROL

A33.1 Refer to specification section A33 Included

A34 SECURITY / SAFETY / PROTECTION

A34.1 Refer to specification section A34 Included

A35 SPECIFIC LIMITATIONS ON METHOD / 

SEQUENCE / TIMING
A35.1 Refer to specification section A35 Included

A36 FACILITIES / TEMPORARY WORK / SERVICES

A36.1 Refer to specification section A36 Included

Total carried to Summary page 73    € Included
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A PRELIMINARIES

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

A55 DAYWORKS [SCHEDULE OF RATES ON DAILY 

BASIS]

· Rates are based on normal working hours

· Rates for plant shall include for fuel and running costs.

· Incidental costs, overheads and profits to be included

in Percentage Addition
· Rates for plant  to include operator.

· No claims for costs of plant and labour on daywork

basis will be accepted unless prior approval is sought

from The contract administrator 
· No claim for the use / hire of electric hand tools shall

be accepted, except the hire / use of special equipment.

Labour

A55.1 Skilled Labourer hr.

A55.2 Semi-skilled Labourer hr.

A55.3 Unskilled Labourer hr.

A55.4 Foreman hr.

A55.5 Mason hr.

A55.6 Carpenter hr.

A55.7 Plumber/Electrician hr.

A55.8 Land Surveyor hr.

Plant

A55.9 15 Tons Crane hr.

A55.10 25/28 Tons Crane hr.

A55.11 54/60 Tons Crane hr.

A55.12 cherry picker hr.

A55.13 Dumper 4x4 type hr.

Total carried to Collection on page 7    €
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A PRELIMINARIES

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

A55 DAYWORKS [SCHEDULE OF RATES ON DAILY 

BASIS] (CONT.)

Plant

A55.14 Compressor with 4 outlets, including breaker. hr.

A55.15 Loader hr.

A55.16 Tipper Truck hr.

A55.17 Wheel shovel hr.

A55.18 Hydraulic excavator with backhoe hr.

A55.19 Welding  / Cutting equipment hr.

A55.20 Percentage Addition - for incidental costs, overheads 

and profit - ONLY on materials (receipts to be provided).
%

Total carried to Collection on page 7    €
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A PRELIMINARIES

Item Description Page Amount (€);       

Exc. VAT

COLLECTION for A55 DAYWORKS [SCHEDULE OF 

RATES ON DAILY BASIS]

Total from Page 5

Page 6

Total carried to Summary page 73 €
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B

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

B50 GENERAL STRUCTURAL REQUIREMENTS

B50.1 Refer to specification work section B50 Included

Total carried to Summary page 73 € Included

COMPLETE BUILDINGS

2022028_20221128_561_61060_out_BOQ_RevB Page 8



Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION

Catechism Wing

· All methods used are to be as approved and directed 

by the Perit in charge.
· Rates are deemed to include for any construction and 

removal of ramps as required  by the contractor for the 

works.
· Rates are deemed to include for all necessary 

horizontal / vertical trimming of rock face to produce an 

even surface.
· Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.

· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..

· All material/debris resulting from demolition shall 

become the property of the contractor, and rates shall 

include for the carting away to a dumping site approved 

by the relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.

· In order to reduce the dispersal of dust during 

demolition and carting away, the demolition and debris 

must be kept in a wet state. Contractor is to provide a 

water supply, pumps, equipment and labour. Rates to 

be included in items listed in this

section. 

· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
· For further information of existing site refer to 

specification clause A12/110.
Refer to specification work section C20

Site Preparation

C20.1 Provisional Item - Removal of any existing apertures 

and fixtures (railings, perspex structures etc.) and site 

furniture. Rate to include for making good to exposed 

jambs and for the formation of clean edge. Rate to 

include also for carting away and removal of debris or 

any resulting material. L.S. 1.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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Redevelopment of Oratorju Qalb Ta' Ġesu
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Job No. 2022-028
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION (CONT.)

Catechism Wing

Site Preparation

C20.2 Provisional Item - Disconnect, where necessary, the 

existing water and electricity supply, prior to 

commencing demolition works. Refer to specification 

clause A12/110 L.S. 1.00

C20.3 Provisional Item - Remove, where necessary, all 

existing electrical conduits and trunking, light fixtures, 

electrical wall plates and any other fittings related to 

electrical services. Refer to specification clause 

A12/110 L.S. 1.00

C20.4
Provisional Item - Remove, where necessary, all 

existing pipework and any other fittings related to water 

services. Refer to specification clause A12/110 L.S. 1.00

SUBSTRUCTURE

Walls

C20.5 Carefully dismantle 150mm/ 230mm foundation 

masonry walls; Adequate propping up of overlying 

slabs, as necessary; rate to include for carting away and 

removal of debris or any resulting material. Refer to 

specification clause A12/110.
m² 23.00

SUPERSTRUCTURE

Floor/Roof slabs

C20.6 Provisional Item - Demolition of existing concrete 

screed / ground bearing slab; rate to include for forming 

of clean edge; removal of blinding bed and underneath 

stone chippings "Torba". Refer to specification clause 

A12/110.
m² 166.00

C20.7 Demolition of existing reinforced concrete suspended 

slabs. Rate to include for chasings; formation of clean 

edge. To include also for breaking of existing 'kontrabejt' 

and/or 'torba' and carting away of all demolished 

material. Refer to specification clause A12/110.
m² 159.00

C20.8 Careful dismantling of existing stone roofing slabs 

"xorok". Rate to include removal and carting away of 

underlying stone chippings "torba". Refer to 

specification clause A12/110. m² 102.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION (CONT.)

Catechism Wing

SUPERSTRUCTURE

Floor/Roof slabs

C20.9 Demolition of existing staircases. Rate to include for 

chasings, formation of clean edge. To include also for 

breaking of existing 'torba' and carting away of all 

demolished material. Refer to specification clause 

A12/110. m² 12.00

Floor/roof Build-up

C20.10 Removal of existing floor tiles and underlying material 

as instructed by the Perit in charge; rate to include for 

carting away and removal of debris or any resulting 

material. Refer to specification clause A12/110.
m² 317.00

Walls

C20.11 Carefully dismantle 175mm/ 230mm masonry walls; 

Adequate propping up of overlying slabs and making 

good to exposed jambs, as necessary; rate to include 

for carting away and removal of debris or any resulting 

material. Refer to specification clause A12/110.
m² 379.00

C20.12 Provisional Item - Removal of existing lightweight 

partition walls and any accompanying 

accessories/fittings; rate to include for carting away and 

removal of debris or any resulting material. Refer to 

specification clause A12/110.
m² 68.00

C20.13 Provisional Item - Removal of wall lining/plaster from 

existing masonry walls to expose all stone masonry. 

Rate to include for carting away and removal of debris 

or any resulting material. Refer to specification clause 

A12/110.
m² 415.00

Beams

C20.14 Carefully dismantle existing steel beams; Adequate 

propping up of overlying slabs is to be included in the 

rate. Rate to include carting away of all demolished 

and/or resulting material. Refer to specification clause 

A12/110. nr 8.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION (CONT.)

 Gunners Wing

· All methods used are to be as approved and directed 

by the Perit in charge.
· Rates are deemed to include for any construction and 

removal of ramps as required  by the contractor for the 

works.
· Rates are deemed to include for all necessary 

horizontal / vertical trimming of rock face to produce an 

even surface.
· Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.
· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..
· All material/debris resulting from demolition shall 

become the property of the contractor, and rates shall 

include for the carting away to a dumping site approved 

by the relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.
· In order to reduce the dispersal of dust during 

demolition and carting away, the demolition and debris 

must be kept in a wet state. Contractor is to provide a 

water supply, pumps, equipment and labour. Rates to 

be included in items listed in this

section. 
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
· For further information of existing site refer to 

specification clause A12/110.
Refer to specification work section C20

Site Preparation

C20.15 Provisional Item - Removal of any existing apertures 

and fixtures (railings, perspex structures etc.) and site 

furniture. Rate to include for making good to exposed 

jambs and for the formation of clean edge. Rate to 

include also for carting away and removal of debris or 

any resulting material. L.S. 1.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION (CONT.)

 Gunners Wing

Site Preparation

C20.16 Provisional Item - Disconnect, where necessary, the 

existing water and electricity supply, prior to 

commencing demolition works. Refer to specification 

clause A12/110 L.S. 1.00

C20.17 Provisional Item - Remove, where necessary, all 

existing electrical conduits and trunking, light fixtures, 

electrical wall plates and any other fittings related to 

electrical services. Refer to specification clause 

A12/110 L.S. 1.00

C20.18
Provisional Item - Remove, where necessary, all 

existing pipework and any other fittings related to water 

services. Refer to specification clause A12/110 L.S. 1.00

SUBSTRUCTURE

Walls

C20.19 Carefully dismantle 150mm/ 230mm foundation 

masonry walls; Adequate propping up of overlying 

slabs, as necessary; rate to include for carting away and 

removal of debris or any resulting material. Refer to 

specification clause A12/110.
m² 10.00

SUPERSTRUCTURE

Floor/Roof slabs

C20.20 Provisional Item - Demolition of existing concrete 

screed / ground bearing slab; rate to include for forming 

of clean edge; removal of blinding bed and underneath 

stone chippings "Torba". Refer to specification clause 

A12/110.
m² 60.00

C20.21 Demolition of existing reinforced concrete suspended 

slabs. Rate to include for chasings; formation of clean 

edge. To include also for breaking of existing 'kontrabejt' 

and/or 'torba' and carting away of all demolished 

material. Refer to specification clause A12/110.
m² 71.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C20  DEMOLITION (CONT.)

 Gunners Wing

SUPERSTRUCTURE

Floor/Roof slabs

C20.22 Demolition of existing staircases. Rate to include for 

chasings, formation of clean edge. To include also for 

breaking of existing 'torba' and carting away of all 

demolished material. Refer to specification clause 

A12/110. m² 3.00

Floor/roof Build-up

C20.23 Removal of existing floor tiles and underlying material 

as instructed by the Perit in charge; rate to include for 

carting away and removal of debris or any resulting 

material. Refer to specification clause A12/110.
m² 43.00

Walls

C20.24 Removal of existing wall tiles and underlying material as 

instructed by the Perit in charge; rate to include for 

carting away and removal of debris or any resulting 

material. Refer to specification clause A12/110.
m² 74.00

C20.25 Provisional Item - Removal of wall lining/plaster from 

existing masonry walls to expose all stone masonry. 

Rate to include for carting away and removal of debris 

or any resulting material. Refer to specification clause 

A12/110.
m² 36.00

C20.26 Carefully dismantle 175mm/ 230mm masonry walls; 

Adequate propping up of overlying slabs and making 

good to exposed jambs, as necessary; rate to include 

for carting away and removal of debris or any resulting 

material. Refer to specification clause A12/110.
m² 166.00

C20.27 Provisional Item - Removal of existing non load-

bearing masonry partition walls and any accompanying 

accessories/fittings; rate to include for carting away and 

removal of debris or any resulting material. Refer to 

specification clause A12/110.
m² 18.00

Total carried to Collection on page 15    €

DEMOLITION / ALTERATION / RENOVATION 
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C

Description Page Amount (€);       

exc VAT

COLLECTION for C20  DEMOLITION

Total from Page 9

Page 10

Page 11

Page 12

Page 13

Page 14

Total carried to Summary page 73 €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C30 SHORING / FAÇADE RETENTION

Catechism Wing

· All methods used are to be as approved and directed 

by the Perit in charge.
· Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.
· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..
· Welding consumables used shall match the grade of 

steel.
· Rates to include for the hoisting and installation of the 

supporting steel framework, including all necessary 

propping, double handling and preparation works

· All preperatory works involving the installation of the 

supporting steel framework are included in the rates 

below. 
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work section C30

Retention structure

C30.1 C30/210 Retention structure - contractor designed 

for Catechism Wing Facade to extent shown on 

drawings SL(1-)201 to 206 based on design intent 

drawing SA(1-)201. Rate to include for all necessary 

connections as required, etc. Rate shall also include for 

all other preparatory works such as the hire and use of 

scaffolding and for the dismantling of retention structure 

as necessary. Refer to specification clauses C30/120 & 

C30/210 and drawing SA(1-)201.
L.S. 1.00

Total carried to Summary page 73 €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C90 - SPOT ITEMS

Catechism Wing

· All methods used are to be as approved and directed 

by the Perit in charge.

· Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.

· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..

· All material/debris resulting from demolition shall 

become the property of the contractor, and rates shall  

include for the carting away to a dumping site approved 

by the relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.

· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections C20, C90, Z20 & 

Z21

C90.1 Spot item C-1: To rectify existing door opening to under 

stage as indicated in drawings SL(2-)202-203.

Sequence of work:

1. Temporary supports and restrains Contractor’s 

responsibility

2. Rectify existing door opening in existing multi-leaf 

stone masonry wall approx. dimension 1000 mm wide, 

2400 mm high. The work to include but not limited to 

making good of door jambs using Globigerina limestone 

masonry blocks and insertion of stone masonry flat 

arch.

3. Avoid that the partial dismantled structure becoming 

unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will 

respect the existing fabric of the building. As such the 

type of material to be used will be compatible with the 

existing fabric.

Records of elements to be dismantled:  Before starting 

work, use measurements and photographs as 

appropriate to record, joint types, special features, etc.

L.S. 1.00

Total carried to Collection on page 20 €

DEMOLITION / ALTERATION / RENOVATION 
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C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C90 - SPOT ITEMS (CONT.)

Gunners Wing

· All methods used are to be as approved and directed 

by the Perit in charge.

· Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.

· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..

· All material/debris resulting from demolition shall 

become the property of the contractor, and rates shall  

include for the carting away to a dumping site approved 

by the relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.

· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections C20, C90, Z20 & 

Z21

C90.2 Spot item G-1: To open a new door opening to under 

stage as indicated in drawing SL(2-)301.

Sequence of work:

1. Temporary supports and restrains Contractor’s 

responsibility

2. Opening of new door opening in existing multi-leaf 

stone masonry wall approx. dimension 1000 mm wide, 

2400 mm high. The work to include but not limited to 

making good of door jambs using Globigerina limestone 

masonry blocks and insertion of stone masonry flat 

arch.

3. Avoid that the partial dismantled structure becoming 

unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will 

respect the existing fabric of the building. As such the 

type of material to be used will be compatible with the 

existing fabric.

Records of elements to be dismantled:  Before starting 

work, use measurements and photographs as 

appropriate to record, joint types, special features, etc.
L.S. 1.00

Total carried to Collection on page 20 €

DEMOLITION / ALTERATION / RENOVATION 

2022028_20221128_561_61060_out_BOQ_RevB Page 18



Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

C

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

C90 - SPOT ITEMS (CONT.)

Gunners Wing

C90.3 Spot item G-2: To open a new door opening to stage as 

indicated in drawing SL(2-)302.

Sequence of work:

1. Temporary supports and restrains Contractor’s 

responsibility

2. Opening of new door opening in existing multi-leaf 

stone masonry wall approx. dimension 1000 mm wide, 

2400 mm high. The work to include but not limited to 

making good of door jambs using Globigerina limestone 

masonry blocks and insertion of stone masonry flat 

arch.

3. Avoid that the partial dismantled structure becoming 

unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will 

respect the existing fabric of the building. As such the 

type of material to be used will be compatible with the 

existing fabric.

Records of elements to be dismantled:  Before starting 

work, use measurements and photographs as 

appropriate to record, joint types, special features, etc.
L.S. 1.00

Total carried to Collection on page 20 €

DEMOLITION / ALTERATION / RENOVATION 
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C

Description Page Amount (€);       

exc VAT

COLLECTION for C90 - SPOT ITEMS

Total from Page 17

Page 18

Page 19

Total carried to Summary page 73 €

DEMOLITION / ALTERATION / RENOVATION 
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Phase 1 Civil Works

Job No. 2022-028

January 2023

D

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

D20 EXCAVATING AND FILLING

Catechism Wing

· All material/debris resulting from excavation shall 

become the property of the contractor, and include 

carting away to a dumping site approved by the 

relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.
· In order to reduce the dispersal of dust during 

excavation and carting away, the excavation and debris 

must be kept in a wet state. Contractor is to provide a 

water supply, pumps, equipment and labour. Rates to 

be included in items listed in 

section D. 
· Rates are to include for pumping and/or any other 

operation to keep excavations & foundations dry.
· Rates are deemed to include for all necessary 

horizontal / vertical trimming of rock face to produce an 

even surface.
· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..
· Rates are deemed to include for any construction and 

removal of ramps as required  by the contractor for 

excavations works.
· Rates are deemed to include for all temporary 

framework used to support people and material, such as 

provision, hire and use of scaffolding.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work section D20

Oversite Excavation in Loose Material

As per specification clause D20/230 

D20.1 Maximum depth < 0.25m m³ 47.00

D20.2 Maximum depth < 1.00m m³ 6.00

Total carried to Collection on page 25 €

GROUNDWORK
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Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

D

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

D20 EXCAVATING AND FILLING (CONT.)

Catechism Wing

Excavate pits in Loose Material

As per specification clause D20/230 

D20.3 Maximum depth <0.25 m m³ 2.00

Excavate pits in rock

As per specification clause D20/235 

D20.4 Maximum depth <0.25 m m³ 2.00

D20.5 Maximum depth <1.00 m m³ 3.00

Excavate trenches in Loose Material of width > 

0.30m
As per specification clause D20/230

D20.6 Maximum depth <0.25 m m³ 13.00

D20.7 Maximum depth <1.00 m m³ 38.00

D20.8 Maximum depth <2.00 m m³ 2.00

Excavate trenches in Rock of width > 0.30m

As per specification clause D20/235 

D20.9 Maximum depth <0.25 m m³ 6.00

Filling to make up levels

As per specification clauses D20/500 & D20/710 

D20.10 Compacted granular material; average thickness > 

0.25m; obtained off site m³ 31.00

Total carried to Collection on page 25 €

GROUNDWORK
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January 2023

D

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

D20 EXCAVATING AND FILLING (CONT.)

Gunners Wing

· All material/debris resulting from excavation shall 

become the property of the contractor, and include 

carting away to a dumping site approved by the 

relevant authorities. The rates in these bills shall 

include for handling of all materials, hoisting, hire and 

use of chute, etc.
· In order to reduce the dispersal of dust during 

excavation and carting away, the excavation and debris 

must be kept in a wet state. Contractor is to provide a 

water supply, pumps, equipment and labour. Rates to 

be included in items listed in 

section D. 
· Rates are to include for pumping and/or any other 

operation to keep excavations & foundations dry.
· Rates are deemed to include for all necessary 

horizontal / vertical trimming of rock face to produce an 

even surface.
· All rates include handling of all materials, supply and 

fix, fabrication, delivery, hoisting, installation, securing 

to supporting frame, including all materials and labour, 

hire and use of chute, disposal of materials, provision 

and hire of skip, protection of adjacent areas, final 

cleaning, etc..
· Rates are deemed to include for any construction and 

removal of ramps as required  by the contractor for 

excavations works.
· Rates are deemed to include for all temporary 

framework used to support people and material, such as 

provision, hire and use of scaffolding.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work section D20

Oversite Excavation in Loose Material

As per specification clause D20/230 

D20.11 Maximum depth <0.25 m m³ 4.00

Total carried to Collection on page 25 €

GROUNDWORK
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D

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

D20 EXCAVATING AND FILLING (CONT.)

Gunners Wing

Excavate pits in loose material

As per specification clause D20/230 

D20.12 Maximum depth <0.25 m m³ 6.00

D20.13 Maximum depth <1.00 m m³ 12.00

Excavate pits in rock

As per specification clause D20/235 

D20.14 Maximum depth <0.25 m m³ 6.00

D20.15 Maximum depth <1.00 m m³ 6.00

Excavate trenches in Loose Material of width > 

0.30m
As per specification clause D20/230 

D20.16 Maximum depth <0.25 m m³ 5.00

D20.17 Maximum depth <1.00 m m³ 8.00

Excavate trenches in Rock of width > 0.30m

As per specification clause D20/235 

D20.18 Maximum depth <0.25 m m³ 5.00

D20.19 Maximum depth <1.00 m m³ 2.00

Filling to make up levels

As per specification clauses D20/500 & D20/710 

D20.20 Compacted granular material; average thickness > 

0.25m; obtained off site m³ 13.00

Total carried to Collection on page 25 €

GROUNDWORK
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D

Description Page Amount (€);       

exc VAT

COLLECTION for D20 EXCAVATING AND FILLING

Total from Page 21

Page 22

Page 23

Page 24

Total carried to Summary page 73 €

GROUNDWORK
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January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

Catechism Wing

· All concrete surfaces to be finished as smooth floated 

finish, unless otherwise stated in the drawings.

· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like in formwork.
·  All concrete rates should include the formation of 

throating.
·  Rates to include for all necessary concrete pumping 

and cranage.
·  Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.
·  Rates are deemed to include all sloped surfaces up to 

5 degrees.
· Rates to include all dowels & cast-in accessories as 

per drawings
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength 

class C20/25
As per specification clause E10/105A

Beds

E10.1 Blinding layer / bed; ≤150 thickness; poured on or 

against earth or unblinded hardcore. m³ 12.00

In situ concrete - Designated Concrete strength 

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density  HCB walls

E10.2 Thickness 150mm to 450mm; m² 99.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

(CONT.) 

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength 

class C28/35
As per specification clauses E10/105B & E10/508

Foundations

E10.3 Strip footing beneath walls; thickness 150mm to 

450mm; reinforced. (Reinforcement and admixtures 

measured separately) m³ 13.00

Beds

E10.4 Ground bearing slab; 150mm to 450mm thick; 

reinforced; (Reinforcement and admixtures measured 

separately) m³ 38.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

In situ concrete - Designated Concrete strength 

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density  HCB walls

E10.5 Thickness 150mm to 450mm; m² 71.00

In situ concrete - Designated Concrete strength 

class C32/40
As per specification clauses E10/105D & E10/508

Slabs

E10.6 Thickness 150mm to 450mm; reinforced; 

(Reinforcement measured separately) m³ 52.00

Beams

E10.7 Isolated; Reinforced; (Reinforcement measured 

separately) m³ 2.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE

2022028_20221128_561_61060_out_BOQ_RevB Page 27



Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

(CONT.) 

Catechism Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

In situ concrete - Designated Concrete strength 

class C32/40
As per specification clauses E10/105D & E10/508

Beams

E10.8 Attached; Ring / Spreader beam; Reinforced; 

(Reinforcement measured separately) m³ 3.00

Staircases

E10.9 Attached; reinforced; (Reinforcement measured 

separately) m³ 5.00

In situ concrete - Designated Concrete strength 

class C32/40
As per specification clauses E10/105E & E10/508

Slabs

E10.10 Thickness 150mm to 450mm; reinforced; 

(Reinforcement and admixtures measured separately)
m³ 81.00

Beams

E10.11 Isolated; Reinforced; (Reinforcement and admixtures 

measured separately) m³ 2.00

E10.12 Attached; Ring / Spreader beam; Reinforced; 

(Reinforcement and admixtures measured separately)
m³ 2.00

SUPERSTRUCTURE & SUBSTRUCTURE

Additives

E10.13 Integral waterproofing admixture to concrete strength 

class C28/35 as per specification clauses E10/105B & 

E10/415; as per manufacturer's instructions. m³ 51.00

E10.14 Integral waterproofing admixture to concrete strength 

class C32/40 as per specification clauses E10/105E & 

E10/415; as per manufacturer's instructions. m³ 84.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

(CONT.) 

Gunners Wing

· All concrete surfaces to be finished as smooth floated 

finish, unless otherwise stated in the drawings.

· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like in formwork.
·  All concrete rates should include the formation of 

throating.
·  Rates to include for all necessary concrete pumping 

and cranage.
·  Rates are deemed to include for all temporary 

framework used to support people and material, such 

as provision, hire and use of scaffolding.
·  Rates are deemed to include all sloped surfaces up to 

5 degrees.
· Rates to include all dowels & cast-in accessories as 

per drawings
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength 

class C20/25
As per specification clause E10/105A

Beds

E10.15 Blinding layer / bed; ≤150 thickness; poured on or 

against earth or unblinded hardcore. m³ 2.00

In situ concrete - Designated Concrete strength 

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density  HCB walls

E10.16 Thickness 150mm to 450mm; m² 15.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

(CONT.) 

Gunners Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength 

class C28/35
As per specification clauses E10/105B & E10/508

Foundations

E10.17 Strip footing beneath walls; thickness 150mm to 

450mm; reinforced. (Reinforcement and admixtures 

measured separately) m³ 5.00

Beds

E10.18 Ground bearing slab; 150mm to 450mm thick; 

reinforced; (Reinforcement and admixtures measured 

separately) m³ 31.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

In situ concrete - Designated Concrete strength 

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density  HCB walls

E10.19 Thickness 150mm to 450mm; m² 77.00

In situ concrete - Designated Concrete strength 

class C32/40
As per specification clauses E10/105D & E10/508

Slabs

E10.20 Thickness 150mm to 450mm; reinforced; 

(Reinforcement measured separately) m³ 25.00

Staircases

E10.21 Attached; reinforced; (Reinforcement measured 

separately) m³ 12.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E10 MIXING/CASTING/CURING IN SITU CONCRETE 

(CONT.) 

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

In situ concrete - Designated Concrete strength 

class C32/40
As per specification clauses E10/105E & E10/508

Slabs

E10.22 Thickness 150mm to 450mm; reinforced; 

(Reinforcement and admixtures measured separately)
m³ 20.00

Beams

E10.23 Isolated; Reinforced; (Reinforcement and admixtures 

measured separately) m³ 0.90

SUPERSTRUCTURE & SUBSTRUCTURE

Additives

E10.24 Integral waterproofing admixture to concrete strength 

class C28/35 as per specification clauses E10/105B & 

E10/415; as per manufacturer's instructions. m³ 21.00

E10.25 Integral waterproofing admixture to concrete strength 

class C32/40 as per specification clauses E10/105E & 

E10/415; as per manufacturer's instructions. m³ 20.00

Total carried to Collection on page 32 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E IN SITU CONCRETE/LARGE PRECAST CONCRETE

Description Page Amount (€);       

exc VAT

COLLECTION for E10 MIXING/CASTING/CURING IN 

SITU CONCRETE 

Total from Page 26

Page 27

Page 28

Page 29

Page 30

Page 31

Total carried to Summary page 73 €
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E20 FORMWORK FOR IN SITU CONCRETE

Catechism Wing

· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like.
· Rates are deemed to include for all temporary 

falsework and framework used to support people and 

material, such as provision, hire and use of scaffolding.

· All formwork shall provide a smooth finish.

· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E20

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Sides of Foundations

E20.1 Plain vertical; height 250mm - 500mm; m 76.00

Extra over a basic finish for formed finishes - Finish 

To Receive Asphalt Tanking
Refer to specification clause E20/615

E20.2 Foundations m² 23.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Edges of Suspended slabs

E20.3 Plain vertical; height ≤ 250mm; m 68.00

E20.4 Plain vertical; height 250mm - 500mm; m 146.00

Soffit of slabs

E20.5 Slab ≤ 200mm thick; horizontal; height to soffit ≤ 3.00m
m² 30.00

E20.6 Slab ≤ 200mm thick; horizontal; height to soffit ≤ 4.50m
m² 9.00

Total carried to Collection on page 37 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E20 FORMWORK FOR IN SITU CONCRETE (CONT.)

Catechism Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Soffit of slabs

E20.7 Slab ≤ 200mm thick; horizontal; height to soffit ≤ 12.00m
m² 4.00

E20.8 Slab ≤ 300mm thick; horizontal; height to soffit ≤ 3.00m
m² 256.00

E20.9 Slab ≤ 300mm thick; horizontal; height to soffit ≤ 4.50m
m² 134.00

Beams

E20.10 Attached to slabs; Regular shaped; rectangular;  height 

to soffit ≤ 3.00m m² 20.00

E20.11 Attached to slabs; Regular shaped; rectangular;  height 

to soffit ≤ 4.50m m² 4.00

E20.12 Attached to walls; Regular shaped; rectangular; m² 10.00

Stairflights

E20.13 Suspended straight; width of stairflight 1000mm; 

average waist 200mm and riser 160mm; average string 

width 340mm; stairflights fixed only to floor slabs.
m 16.00

Extra over a basic finish for formed finishes - Plain 

finish
Refer to specification clause E20/620

E20.14 slabs m² 513.00

E20.15 Beams m² 34.00

E20.16 stairs m² 29.00

Total carried to Collection on page 37 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E20 FORMWORK FOR IN SITU CONCRETE (CONT.)

Gunners Wing

· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like.
· Rates are deemed to include for all temporary 

falsework and framework used to support people and 

material, such as provision, hire and use of scaffolding.

· All formwork shall provide a smooth finish.

· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E20

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Sides of Foundations

E20.17 Plain vertical; height 250mm - 500mm; m 41.00

Extra over a basic finish for formed finishes - Finish 

To Receive Asphalt Tanking
Refer to specification clause E20/615

E20.18 Foundations m² 13.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Edges of Suspended slabs

E20.19 Plain vertical; height ≤ 250mm; m 90.00

Soffit of slabs

E20.20 Slab ≤ 300mm thick; horizontal; height to soffit ≤ 3.00m
m² 118.00

E20.21 Slab ≤ 300mm thick; horizontal;  height to soffit ≤ 4.50m
m² 51.00

Total carried to Collection on page 37 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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Bezzina & Cole
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Phase 1 Civil Works

Job No. 2022-028

January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E20 FORMWORK FOR IN SITU CONCRETE (CONT.)

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Beams

E20.22 Attached to slabs; Regular shaped; rectangular; height 

to soffit ≤ 3.00m m² 10.00

Stairflights

E20.23 Suspended straight; width of stairflight 1000mm; 

average waist 200mm and riser 160mm; average string 

width 340mm; stairflights fixed only to floor slabs.
m 26.00

Extra over a basic finish for formed finishes - Plain 

finish
Refer to specification clause E20/620

E20.24 slabs m² 192.00

E20.25 Beams m² 10.00

E20.26 stairs m² 55.00

Total carried to Collection on page 37 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E IN SITU CONCRETE/LARGE PRECAST CONCRETE

Description Page Amount (€);       

exc VAT

COLLECTION for E20 FORMWORK FOR IN SITU 

CONCRETE

Total from Page 33

Page 34

Page 35

Page 36

Total carried to Summary page 73 €
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Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E30 REINFORCEMENT FOR IN SITU CONCRETE

Catechism Wing

· Rates are deemed to include hooks and tying wire, 

proprietary spacers, chairs and special joints which are 

at the discretion of the Contractor.
· Fabric reinforcement rates are deemed to include 

laps, tying wire, all cutting and bending, proprietary 

spacers and "chairs"which are at the discretion of the 

Contractor.
· Rates for bar reinforcement include all costs in 

connection with bending and of assembly.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05 & E30

SUBSTRUCTURE (Below DPM and Vapour Barrier)

E30.1 Ribbed bar reinforcement - Strength grade B500B 

As per specification clauses E30/110 & E30/150 

E30.1.1 Size 20 mm; straight t 0.073

E30.1.2 Size 16 mm; straight t 0.833

E30.1.3 Size 16 mm; bent t 0.529

E30.1.4 Size 12 mm; bent t 0.054

E30.1.5 Size 8 mm; straight t 0.012

E30.2 Standard Fabric reinforcement - Strength grade 

B500C
As per specification clauses E30/110 & E30/210 

E30.2.1 A252; 7.9 kg/m²; strips in one width of 2200 mm m² 182.158

E30.2.2 B 503; 5.93 kg/m²; strips of width of 2200 mm m² 218.463

Total carried to Collection on page 42 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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Job No. 2022-028

January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E30 REINFORCEMENT FOR IN SITU CONCRETE 

(CONT.)

Catechism Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

E30.3 Ribbed bar reinforcement - Strength grade B500B 

As per specification clauses E30/110 & E30/150 

E30.3.1 Size 25 mm; straight t 4.176

E30.3.2 Size 20 mm; straight t 4.066

E30.3.3 Size 16 mm; straight t 5.732

E30.3.4 Size 16 mm; bent t 0.072

E30.3.5 Size 12 mm; straight t 1.546

E30.3.6 Size 12 mm; bent t 1.754

E30.3.7 Size 10 mm; straight t 1.026

E30.3.8 Size 10 mm; bent t 0.059

E30.3.9 Size 10 mm; bent; links t 0.168

E30.4 Standard Fabric reinforcement - Strength grade 

B500C
As per specification clauses E30/110 & E30/210 

E30.4.1 B 503; 5.93 kg/m²; strips of width of 2200 mm m² 59.287

Total carried to Collection on page 42 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E30 REINFORCEMENT FOR IN SITU CONCRETE 

(CONT.)

Gunners Wing

· Rates are deemed to include hooks and tying wire, 

proprietary spacers, chairs and special joints which are 

at the discretion of the Contractor.
· Fabric reinforcement rates are deemed to include 

laps, tying wire, all cutting and bending, proprietary 

spacers and "chairs"which are at the discretion of the 

Contractor.
· Rates for bar reinforcement include all costs in 

connection with bending and of assembly.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05 & E30

SUBSTRUCTURE (Below DPM and Vapour Barrier)

E30.5 Ribbed bar reinforcement - Strength grade B500B 

As per specification clauses E30/110 & E30/150 

E30.5.1 Size 16 mm; straight t 0.35

E30.5.2 Size 16 mm; bent t 0.76

E30.6 Standard Fabric reinforcement - Strength grade 

B500C
As per specification clauses E30/110 & E30/210 

E30.6.1 A 252; 3.95 kg/m²; in strips of width 2200 mm m² 68.000

E30.6.2 A 503; 7.9 kg/m²; in strips of width 2200 mm m² 68.00

E30.6.3 B 503; 5.93 kg/m²; strips of width of 2200 mm m² 17.00

Total carried to Collection on page 42 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E30 REINFORCEMENT FOR IN SITU CONCRETE 

(CONT.)

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

E30.7 Ribbed bar reinforcement - Strength grade B500B 

As per specification clauses E30/110 & E30/150 

E30.7.1 Size 25 mm; straight t 0.08

E30.7.2 Size 16 mm; straight t 1.92

E30.7.3 Size 12 mm; straight t 3.10

E30.7.4 Size 12 mm; bent t 0.70

E30.7.5 Size 10 mm; straight t 1.29

E30.7.6 Size 10 mm; bent t 0.09

E30.7.7 Size 10 mm; bent; links t 0.03

E30.8 Standard Fabric reinforcement - Strength grade 

B500C
As per specification clauses E30/110 & E30/210 

E30.8.1 A 503; 7.9 kg/m²; in strips of width 2200 mm m² 2.31

E30.8.2 B 503; 5.93 kg/m²; strips of width of 2200 mm m² 8.10

Total carried to Collection on page 42 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu
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E IN SITU CONCRETE/LARGE PRECAST CONCRETE

Description Page Amount (€);       

exc VAT

COLLECTION for E30 REINFORCEMENT FOR IN 

SITU CONCRETE

Total from Page 38

Page 39

Page 40

Page 41

Total carried to Summary page 73 €

2022028_20221128_561_61060_out_BOQ_RevB Page 42



Bezzina & Cole
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Phase 1 Civil Works

Job No. 2022-028

January 2023

E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E40 DESIGNED JOINTS IN IN SITU CONCRETE

Catechism Wing

· All concrete rates should include the formation of 

throating.
· Rates to include for all necessary concrete pumping 

and cranage.
· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like in formwork.
· Rates are deemed to include for all temporary

framework used to support people and material, such

as provision, hire and use of scaffolding.
· Rates to include all dowels & cast-in accessories as 

per drawings
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Cut

E40.1 30mm deep Saw cut joints in concrete ground bearing 

slab - in bays; Width: as narrow as practically 

reasonable. Rate to include for all preparatory work. 

Refer to specifications E40/260. m 68.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Formed

E40.2 Hydrophilic water bar (water stop) to be cast between 

two concrete surfaces. Approximately 20mm diameter. 

Refer to specification clause E40/320.
m 13.00

Cut

E40.3 30mm deep Saw cut joints in suspended concrete roof 

slab - in bays; Width: as narrow as practically 

reasonable. Rate to include for all preparatory work. 

Refer to specifications E40/260. m 68.00

Total carried to Collection on page 45 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E40 DESIGNED JOINTS IN IN SITU CONCRETE 

(CONT.)

Gunners Wing

· All concrete rates should include the formation of 

throating.
· Rates to include for all necessary concrete pumping 

and cranage.
· Rates deemed to include all cutting, throating, rebates 

up to 50mm deep, splayed edges, chamfers < 75mm 

and the like in formwork.
· Rates are deemed to include for all temporary

framework used to support people and material, such

as provision, hire and use of scaffolding.
· Rates to include all dowels & cast-in accessories as 

per drawings
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Cut

E40.4 30mm deep Saw cut joints in concrete ground bearing 

slab - in bays; Width: as narrow as practically 

reasonable. Rate to include for all preparatory work. 

Refer to specifications E40/260. m 32.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

E40.5 30mm deep Saw cut joints in suspended concrete roof 

slab - in bays; Width: as narrow as practically 

reasonable. Rate to include for all preparatory work. 

Refer to specifications E40/260. m 32.00

Total carried to Collection on page 45 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E IN SITU CONCRETE/LARGE PRECAST CONCRETE

Description Page Amount (€);       

exc VAT

COLLECTION for E40 DESIGNED JOINTS IN IN SITU 

CONCRETE

Total from Page 43

Page 44

Total carried to Summary page 73 €
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E41 WORKED FINISHES/CUTTING TO IN SITU 

CONCRETE

Catechism Wing

· Finishes must be applied to unset concrete where 

indicated.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E41

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Power Floating

E41.1 Smooth Floated Finish; on horizontal surfaces. Refer to 

specification clause E41/310 m² 187.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Power Floating

E41.2 Smooth Floated Finish; on horizontal surfaces. Refer to 

specification clause E41/310 m² 333.00

Trowelling

E41.3 Trowel finish to surface of suspended concrete roof 

slab; to falls. Refer to specification clause E41/320 m² 174.00

Total carried to Collection on page 48 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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E

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

E41 WORKED FINISHES/CUTTING TO IN SITU 

CONCRETE (CONT.)

Gunners Wing

· Finishes must be applied to unset concrete where 

indicated.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E41

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Power Floating

E41.4 Smooth Floated Finish; on horizontal surfaces. Refer to 

specification clause E41/310 m² 58.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Power Floating

E41.5 Smooth Floated Finish; on horizontal surfaces. Refer to 

specification clause E41/310 m² 109.00

Trowelling

E41.6 Trowel finish to surface of suspended concrete roof 

slab; to falls. Refer to specification clause E41/320 m² 58.00

Total carried to Collection on page 48 €

IN SITU CONCRETE/LARGE PRECAST CONCRETE
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Description Page Amount (€);       

exc VAT

COLLECTION for E41 WORKED FINISHES/CUTTING 

TO IN SITU CONCRETE

Total from Page 46

Page 47

Total carried to Summary page 73 €
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F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F10 BRICK / BLOCK WALLING

Catechism Wing

· For Section F only, this measurement method 

supersedes SMM7 Blockwork walling measurement 

method.
· Each course shall be taken to be 265 mm high

· Openings less than 1500 mm wide shall not be 

deducted
· For openings greater than 1500 mm wide, 600 mm on 

each of  two sides will be added to the width after 

deducting the width of the opening
· Part courses "tal-paricc" or "l-baxxa" measured as full 

stone course
· Rates are to include for mortar pointing of masonry 

blocks on both faces of single leaf walls under 

construction; in the case of double leaf walls at least 3 

faces need to be pointing accordingly. 
· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· The rates and prices for the construction of multi-

layered external walls are deemed to include for the 

sequence of works
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..

· All methods used are to be as approved and directed 

by the Perit in charge.
· Rates are to include for the installation of wall ties, 

damp proof courses frame cramps and flexible sheet 

waterproofing / damp-proofing where indicated in the 

drawings. These items measured separately.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30, 

F31, Z20 & Z21

Total carried to Collection on page 53 €

MASONRY
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F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F10 BRICK / BLOCK WALLING (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete 

Blockwork]
As per specification clause F10/355 

F10.1 230mm thick; single density; vertical; m² 105.00

F10.2 175mm thick; single density; vertical; m² 5.00

Extra over work

F10.3 Forming acute angles 'skwerra falza', 150 - 230mm 

thick. m 10.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete 

Blockwork]
As per specification clause F10/355 

F10.4 230mm thick; single density; vertical; m² 712.00

F10.5 175mm thick; single density; vertical; m² 30.00

F10.6 150mm thick; single density; vertical; m² ─ Unit Rate

Extra over work

F10.7 Forming acute angles 'skwerra falza', 150 - 230mm 

thick. m 10.00

F10.8 Formation of mursalli. nr 10.00

F10.9 Chases; Rough cutting to internal face where the edges 

will not need to be special 'ingall'. m 37.00

Total carried to Collection on page 53 €

MASONRY
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F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F10 BRICK / BLOCK WALLING (CONT.)

Gunners Wing

· For Section F only, this measurement method 

supersedes SMM7 Blockwork walling measurement 

method.
· Each course shall be taken to be 265 mm high

· Openings less than 1500 mm wide shall not be 

deducted
· For openings greater than 1500 mm wide, 600 mm on 

each of  two sides will be added to the width after 

deducting the width of the opening
· Part courses "tal-paricc" or "l-baxxa" measured as full 

stone course
· Rates are to include for mortar pointing of masonry 

blocks on both faces of single leaf walls under 

construction; in the case of double leaf walls at least 3 

faces need to be pointing accordingly. 
· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· The rates and prices for the construction of multi-

layered external walls are deemed to include for the 

sequence of works
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..

· All methods used are to be as approved and directed 

by the Perit in charge.
· Rates are to include for the installation of wall ties, 

damp proof courses frame cramps and flexible sheet 

waterproofing / damp-proofing where indicated in the 

drawings. These items measured separately.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30, 

F31, Z20 & Z21

Total carried to Collection on page 53 €

MASONRY
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F

Item Description Unit Qty. Rate (€); 

Exc. VAT

Amount (€);       

Exc. VAT

F10 BRICK / BLOCK WALLING (CONT.)

Gunners Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete 

Blockwork]
As per specification clause F10/355 

F10.10 230mm thick; single density; vertical; m² 55.00

F10.11 175mm thick; single density; vertical; m² 13.00

Extra over work

F10.12 Forming acute angles 'skwerra falza', 150 - 230mm 

thick. m 0.60

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete 

Blockwork]
As per specification clause F10/355 

F10.13 230mm thick; single density; vertical; m² 345.00

F10.14 175mm thick; single density; vertical; m² ─ Unit Rate

F10.15 150mm thick; single density; vertical; m² ─ Unit Rate

Extra over work

F10.16 Forming acute angles 'skwerra falza', 150 - 230mm 

thick. m 27.00

F10.17 Formation of mursalli. nr 6.00

F10.18 Chases; Rough cutting to internal face where the edges 

will not need to be special 'ingall'. m 15.00

Total carried to Collection on page 53 €

MASONRY
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Description Page Amount (€);       

exc VAT

COLLECTION for F10 BRICK / BLOCK WALLING

Total from Page 49

Page 50

Page 51

Page 52

Total carried to Summary page 73 €
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F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS

Catechism Wing

· For Section F only, this measurement method 

supersedes SMM7 Natural stone ashlar walling 

measurement method;
· Each course shall be taken to be 265 mm high

· Openings less than 1500 mm wide shall not be 

deducted
· For openings greater than 1500 mm wide, 600 mm on 

each of  two sides will be added to the width after 

deducting the width of the opening
· Part courses "tal-paricc" or "l-baxxa" measured as full 

stone course
· Rates are deemed to include stainless strap angles 

where necessary, fixed to existing structures, vertically 

every two courses.
· Openings below flat or segmental arches shall not be 

deducted.
· Stone lintels and keystones shall not be measured 

separately
· Rates are to include for mortar pointing of masonry 

blocks on both faces of single leaf walls under 

construction; in the case of double leaf walls at least 3 

faces need to be pointing accordingly. 
· Rates involving lime based mortar shall include curing 

to ensure no shrinkage cracks.
· Rates are to include for the installation of wall ties, 

damp proof courses frame cramps and flexible sheet 

waterproofing / damp-proofing where indicated in the 

drawings. These items measured separately.
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..

· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· All methods used are to be as approved and directed 

by the Perit in charge.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,

Z20 & Z21

Total carried to Collection on page 59 €

MASONRY
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Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Ashlar [Stone masonry walling and dressing]

As per specification clause F21/110 

F21.1 175mm thick; vertical m² 5.00

F21.2 230mm thick; vertical m² ─ Unit Rate

Extra over work

F21.3 Forming acute angles 'skwerra falza', 150 - 230mm 

thick. m 1.60

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Walls

Ashlar [Stone masonry walling and dressing]

As per specification clause F21/110 

F21.4 150mm thick; vertical m² 30.00

F21.5 175mm thick; vertical m² 5.00

F21.6 230mm thick; vertical m² ─ Unit Rate

Extra over work

F21.7 Plain Voussoirs (samrotti). nr 21.00

F21.8 Fair cutting with sharp edges and neat jointing finish to

walls "fuq il-fil". m² 30.00

Total carried to Collection on page 59 €

MASONRY

2022028_20221128_561_61060_out_BOQ_RevB Page 55



Bezzina & Cole
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January 2023

F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS (CONT.)

Catechism Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Extra over work

F21.9 Stone cap (tlibbisa); 1 course. m 3.00

F21.10 Formation of Fascia (faxxa/membri lixxi/ imbroll). m 11.00

F21.11 Formation of 'lavur' in fascia. m 6.00

Total carried to Collection on page 59 €

MASONRY
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Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS (CONT.)

Gunners Wing

· For Section F only, this measurement method 

supersedes SMM7 Natural stone ashlar walling 

measurement method;
· Each course shall be taken to be 265 mm high

· Openings less than 1500 mm wide shall not be 

deducted
· For openings greater than 1500 mm wide, 600 mm on 

each of  two sides will be added to the width after 

deducting the width of the opening
· Part courses "tal-paricc" or "l-baxxa" measured as full 

stone course
· Rates are deemed to include stainless strap angles 

where necessary, fixed to existing structures, vertically 

every two courses.
· Openings below flat or segmental arches shall not be 

deducted.
· Stone lintels and keystones shall not be measured 

separately
· Rates are to include for mortar pointing of masonry 

blocks on both faces of single leaf walls under 

construction; in the case of double leaf walls at least 3 

faces need to be pointing accordingly. 
· Rates involving lime based mortar shall include curing 

to ensure no shrinkage cracks.
· Rates are to include for the installation of wall ties, 

damp proof courses frame cramps and flexible sheet 

waterproofing / damp-proofing where indicated in the 

drawings. These items measured separately.
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..

· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· All methods used are to be as approved and directed 

by the Perit in charge.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,

Z20 & Z21

Total carried to Collection on page 59 €

MASONRY
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Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works

Job No. 2022-028

January 2023

F

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS (CONT.)

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Walls

Ashlar [Stone masonry walling and dressing]

As per specification clause F21/110 

F21.12 175mm thick; vertical m² ─ Unit Rate

F21.13 230mm thick; vertical m² 3.00

Extra over work

F21.14 Fair cutting with sharp edges and neat jointing finish to 

walls "fuq il-fil". m² 3.00

Total carried to Collection on page 59 €

MASONRY
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January 2023

F MASONRY

Description Page Amount (€);       

exc VAT

COLLECTION for F21 NATURAL STONE / ASHLAR 

WALLING / DRESSINGS

Total from Page 54

Page 55

Page 56

Page 57

Page 58

Total carried to Summary page 73 €
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F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK / 

BLOCK / STONE WALLING

Catechism Wing

· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· The rates and prices for the construction of multi-

layered external walls are deemed to include for the 

sequence of works.
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..

· All methods used are to be as approved and directed 

by the Perit in charge.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30, 

Z20 & Z21

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Forming Cavities

F30.1 Supply and fix cavity wall ties in hollow walls; cavity 

width 20mm. Rate to include for all accessories and 

fixings. Refer to specification clauses F30/214  & 

F30/225.
m² 4.00

Damp Proof Courses

F30.2 Bitumen polymer damp-proof courses as per 

specification clause F30/310; sealed as per 

specification clause F30/465. 

F30.2.1 Width ≤ 225mm; installed horizontally as per 

specification clauses F30/415 & F30/425. m 5.00

F30.2.2 Width > 225mm; installed horizontally as per 

specification clauses F30/415 & F30/425. m 57.00

Total carried to Collection on page 64 €

2022028_20221128_561_61060_out_BOQ_RevB Page 60



Bezzina & Cole

Architects & Engineers
Redevelopment of Oratorju Qalb Ta' Ġesu

Phase 1 Civil Works
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January 2023

F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK / 

BLOCK / STONE WALLING (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Proprietary Items

F30.3 Supply and fix Frame cramps as per specification 

clause F30/221; Total length of frame cramps: 150mm. 

Rate to include for all accessories and fixings.
nr 156.00

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Forming Cavities

F30.4 Supply and fix cavity wall ties as per specification 

clause F30/214 in hollow walls; cavity width 20mm. 

Rate to include for all accessories and fixings. Refer to 

specification clauses F30/214  & F30/225 
m² 25.00

Proprietary Items

F30.5 Supply and fix Frame cramps as per specification 

clause F30/221; Total length of frame cramps: 150mm. 

Rate to include for all accessories and fixings.
nr 816.00

Joints

F30.6 F30/670 Head of non-loadbearing walls as per 

specification clause F30/670 and drawing AA(2-)206.
m 13.50

Total carried to Collection on page 64 €
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January 2023

F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK / 

BLOCK / STONE WALLING (CONT.)

Gunners Wing

· Rates are deemed to include for all temporary 

falsework, formwork and framework used to support 

people and material, such as provision, hire and use of 

scaffolding in the construction of walls.
· The rates and prices for the construction of multi-

layered external walls are deemed to include for the 

sequence of works.
· All rates include supply and fix, fabrication, delivery, 

hoisting, installation, securing to supporting frame, 

including all materials and labour, hire and use of chute, 

disposal of materials, provision and hire of skip, 

protection of adjacent areas, final cleaning, etc..
· All methods used are to be as approved and directed 

by the Perit in charge.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30, 

Z20 & Z21

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Damp Proof Courses

F30.7 Bitumen polymer damp-proof courses as per 

specification clause F30/310; sealed as per 

specification clause F30/465. 

F30.7.1 Width > 225mm; installed horizontally as per 

specification clauses F30/415 & F30/425. m 35.00

Proprietary Items

F30.8 Supply and fix Frame cramps as per specification 

clause F30/221; Total length of frame cramps: 150mm. 

Rate to include for all accessories and fixings.
nr 11.00

Total carried to Collection on page 64 €
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F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK / 

BLOCK / STONE WALLING (CONT.)

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Proprietary Items

F30.9 Supply and fix Frame cramps as per specification 

clause F30/221; Total length of frame cramps: 150mm. 

Rate to include for all accessories and fixings.
nr 77.00

Total carried to Collection on page 64 €
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Bezzina & Cole
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Phase 1 Civil Works

Job No. 2022-028

January 2023

F MASONRY

Description Page Amount (€);       

exc VAT

COLLECTION for F30 ACCESSORIES / SUNDRY 

ITEMS FOR BRICK / BLOCK / STONE WALLING

Total from Page 60

Page 61

Page 62

Page 63

Total carried to Summary page 73 €
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F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F31 PRECAST CONCRETE SILLS / LINTELS / 

COPINGS / FEATURES 

Catechism Wing

· Rates for precast concrete items are deemed to 

include all accessories, reinforcement, steel tendons 

and bars.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F31, Z20 & 

Z21

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Reinforced precast lintels; grade C32/40; rectangular 

shape 

F31.1 Lintel length 1000mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 6.00

F31.2 Lintel length 1100mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 2.00

F31.3 Lintel length 1200mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 14.00

F31.4 Lintel length 1300mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 2.00

F31.5 Lintel length 1500mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 3.00

F31.6 Lintel length 1700mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 3.00

Total carried to Collection on page 67 €
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F MASONRY

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

F31 PRECAST CONCRETE SILLS / LINTELS / 

COPINGS / FEATURES (CONT.)

Gunners Wing

· Rates for precast concrete items are deemed to 

include all accessories, reinforcement, steel tendons 

and bars.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F31, Z20 & 

Z21

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Reinforced precast lintels; grade C32/40; rectangular 

shape 

F31.7 Lintel length 1200mm; width 230mm; height 300mm. 

Rate to include for reinforcement. Refer to specification 

clause F31/112A nr 10.00

Total carried to Collection on page 67 €
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F MASONRY

Description Page Amount (€);       

exc VAT

COLLECTION for F31 PRECAST CONCRETE SILLS / 

LINTELS / COPINGS / FEATURES

Total from Page 65

Page 66

Total carried to Summary page 73 €
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J WATERPROOFING

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

J40 FLEXIBLE SHEET WATERPROOFING / 

DAMP-PROOFING

Catechism Wing

·  Rates shall include primer coatings appropriate to 

different types of membrane
·  Rates shall include cleaning of surface before 

application of primer and membrane.
· Rates shall include for all necessary lapping

· Rates should take into consideration the application of 

the flexible tanking and damp proofing as per 

manufacturer's recommendations.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, F30 & J40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Concrete Blinding to Hardcore Beds - In situ 

Designated concrete strength class C20/25

Refer to specification clause J40/115 

J40.1 Blinding layer / bed; ≤150 thickness; poured on or 

against earth or unblinded hardcore. m³ 13.00

Tanking and Damp Proofing

J40.2 Loose-laid polyethylene sheet damp-proofing as per 

specification clause J40/120A,1200 gauge; horizontally 

laid between blinding layer and ground bearing slab. 

Rate to include all necessary lapping and sealing of 

lapped joints with continuous mastic strip. 
m² 170.00

J40.3 Supply and lay two layers of hot-applied bonding 

compound damp proofing membrane as per 

specification clause J40/260; torch-welded; minimum 

weight: 4.3 kg/m²; minimum thickness of 4mm; laid 

horizontally/vertically m² 251.00

Total carried to Collection on page 72 €
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J WATERPROOFING

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

J40 FLEXIBLE SHEET WATERPROOFING / 

DAMP-PROOFING (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Tanking and Damp Proofing

J40.4
Supply and lay high-density 

polyethylene/polypropylene studded cavity drain 

membrane as per specification clause J40/290; stud 

height: 5mm; minimum thickness of 4mm; laid vertically 

and taped flush with the membrane; Rate to include for 

all preparatory work and necessary lapping and butyl 

rubber sealant. m² 24.30

SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)

Tanking and Damp Proofing

J40.5
Supply and lay high-density 

polyethylene/polypropylene studded cavity drain 

membrane as per specification clause J40/290; stud 

height: 5mm; minimum thickness of 4mm; laid vertically 

and taped flush with the membrane; Rate to include for 

all preparatory work and necessary lapping and butyl 

rubber sealant. m² 37.40

Total carried to Collection on page 72 €
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J WATERPROOFING

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

J40 FLEXIBLE SHEET WATERPROOFING / 

DAMP-PROOFING (CONT.)

Gunners Wing

·  Rates shall include primer coatings appropriate to 

different types of membrane
·  Rates shall include cleaning of surface before 

application of primer and membrane.
· Rates shall include for all necessary lapping

· Rates should take into consideration the application of 

the flexible tanking and damp proofing as per 

manufacturer's recommendations.
· Any items not detailed in this bill of quantities but 

listed in the associated Specification and/or Drawings 

are deemed to be included in the respective item rates.

· Rates are to include for all provisions in the 

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, F30 & J40

  SUBSTRUCTURE (Below DPM and Vapour Barrier)  

   

 

Concrete Blinding to Hardcore Beds - In situ 

Designated concrete strength class C20/25  

  Refer to specification clause J40/115  

     

J40.6 Blinding layer / bed; ≤150 thickness; poured on or 

against earth or unblinded hardcore. m³ 5.00

     

  Tanking and Damp Proofing  

     

J40.7
Loose-laid polyethylene sheet damp-proofing as per 

specification clause J40/120A,1200 gauge; horizontally 

laid between blinding layer and ground bearing slab. 

Rate to include for all preparatory work and necessary 

lapping and sealing of lapped joints with continuous 

mastic strip. m² 35.00

     

J40.8
Supply and lay two layers of hot-applied bonding 

compound damp proofing membrane as per 

specification clause J40/260; torch-welded; minimum 

weight: 4.3 kg/m²; minimum thickness of 4mm; laid 

horizontally/vertically; Rate to include for all preparatory 

work and necessary lapping and fully bonded sealing of 

lapped joints m² 127.00

Total carried to Collection on page 72 €
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J WATERPROOFING

Item Description Unit Qty. Rate (€);         

Exc. VAT

Amount (€);       

Exc. VAT

J40 FLEXIBLE SHEET WATERPROOFING / 

DAMP-PROOFING (CONT.)

Gunners Wing

  SUBSTRUCTURE (Below DPM and Vapour Barrier)  

     

  Tanking and Damp Proofing  

     

J40.9
Supply and lay high-density 

polyethylene/polypropylene studded cavity drain 

membrane as per specification clause J40/290; stud 

height: 5mm; minimum thickness of 4mm; laid vertically 

and taped flush with the membrane; Rate to include for 

all preparatory work and necessary lapping and butyl 

rubber sealant. m² 8.50

 
SUPERSTRUCTURE (Above DPM and Vapour 

Barrier)  

     

  Tanking and Damp Proofing  

     

J40.10
Supply and lay high-density 

polyethylene/polypropylene studded cavity drain 

membrane as per specification clause J40/290; stud 

height: 5mm; minimum thickness of 4mm; laid vertically 

and taped flush with the membrane; Rate to include for 

all preparatory work and necessary lapping and butyl 

rubber sealant. m² 28.90

Total carried to Collection on page 72 €
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J WATERPROOFING

Description Page Amount (€);       

exc VAT

COLLECTION for J40 FLEXIBLE SHEET 

WATERPROOFING / DAMP-PROOFING

Total from Page 68

Page 69

Page 70

Page 71

Total carried to Summary page 73 €
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GENERAL SUMMARY
Page

Amount (€);       

Exc. VAT

PRELIMINARIES 4

A55 DAYWORKS [SCHEDULE OF RATES ON DAILY 

BASIS] 5 to 7

B50 GENERAL STRUCTURAL REQUIREMENTS 8

C20 DEMOLITION 9 to 15

C30 SHORING / FAÇADE RETENTION 16

C90 - SPOT ITEMS 17 to 20

D20 EXCAVATING AND FILLING 21 to 25

E10 MIXING/CASTING/CURING IN SITU CONCRETE 26 to 32

E20 FORMWORK FOR IN SITU CONCRETE 33 to 37

E30 REINFORCEMENT FOR IN SITU CONCRETE 38 to 42

E40 DESIGNED JOINTS IN IN SITU CONCRETE 43 to 45

E41 WORKED FINISHES/CUTTING TO IN SITU 

CONCRETE 46 to 48

F10 BRICK / BLOCK WALLING 49 to 53

F21 NATURAL STONE / ASHLAR WALLING / 

DRESSINGS 54 to 59

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK / 

BLOCK / STONE WALLING 60 to 64

F31 PRECAST CONCRETE SILLS / LINTELS / 

COPINGS / FEATURES 65 to 67

J40 FLEXIBLE SHEET WATERPROOFING / 

DAMP-PROOFING 68 ot 72

Total Amount (Inc. VAT):

Total Amount of Works (Exc. VAT):

VAT Amount (18%):
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