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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023

GENERAL INFORMATION

1 Unless otherwise stated in this bill of quantities, the
items herein are measured according to the SMM?7.

2 All sections of the work contained herein will be subject
to remeasurement and does not necessary represent
the eventual extent of the work to be executed. No claim
for increased unit rates because of variation in quantity

of work executed will be allowed unless approved by the
Parit

3 Remeasurement of Works - Give reasonable notice to
the Perit before covering up work which the Perit
requires to be measured. Payment for measurement of
works carried out as per Conditions of Contract.

4 In particular, unless otherwise specifically stated, the
following shall be deemed to be included with all items;

- Labour and all costs in connection therewith
- Materials, goods and all costs in connection therewith

- Assembling, fitting and fixing materials and goods in
position including all setting out and necessary
toboaraphic survevs.

- Plant and all costs in connection therewith

- Waste of materials

- Square cutting

- Establishment charges, overhead charges and profit

- Any scaffolding required to install, apply, fix the works

- Delivery, hoisting, handling etc. of materials,
equipment, fittings, waste materials etc. inclusive of any
permits reauired.

- Topographic and Measured Building surveys

All the above shall be irrespective of height unless
indicated otherwise in the bills of quantities.

5 Protection of finished works such that these are not
damaged by the works in progress.

6 Complete and final costs for works and services
described in the various work sections are to be
incorporated in the tender rates of the relevant sections.
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Architects & Engineers Phase 1 Civil Works

Job No. 2022-028
January 2023

GENERAL INFORMATION

10

11

12

13

14

15

Double Handling - the contractor shall allow for such
extra costs in his rates and / or lump sums. No
additional claims from the contractor for double handling
shall be accentad

Unless indicated otherwise, all rates include for supply
of materials, labour, hire and use of equipment and
tools ( electrical power tools included), hire and use of
scaffolding, preparation works, cleaning etc. to ensure a
complete and finished job.

Dust generation - all tools and / or equipment that
usually generates dust while in operation, shall be fitted
with a vacuum device to minimize dust generation.

For the purposes of completing and submitting this
tender, it is assumed that the tenderer has visited the
site and made the necessary inspection, familiarised
himself with the works and has allowed a provision for
the complete construction of the works.

Reference is made to the Documents Annexed to this
Bill of Quantities and which form part of this Tender. All
conditions and specifications apply.

Allow against all items contained in the conditions of
contract and as indicated in the Specification, Drawings
and Bill of Quantities.

Rate is to include making good for any disturbed work.

Pricing of Bill - The tender is to be priced in Euro (€).
Tenders made subject to fluctuations will not be
accepted. If the item to be priced, according to the
Contractor does not carry a cost or is included
elsewhere in other items the word nil is to be inserted in

tha racnartivia itam

Costs related to the General Information,
Instructions and Preliminaries are to be catered for
and included in the aeneral rates.
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
A PRELIMINARIES
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
The Contractor is invited to price items in this Section A
Preliminaries, as he considers necessary for the proper
implementation of this contract.
A10 PROJECT PARTICULARS
A10.1 |Refer to specification section A10 Included
A11 TENDER AND CONTRACT DOCUMENTS
A11.1 |Refer to specification section A11 Included
A12 THE SITE / EXISTING BUILDINGS
A12.1 |Refer to specification section A12 Included
A13 DESCRIPTION OF THE WORK
A13.1 |Refer to specification section A13 Included
A30 TENDERING / SUBLETTING / SUPPLY
A30.1 |Refer to specification section A30 Included
A31 PROVISION, CONTENT AND USE OF
DOCUMENTS
A31.1 |Refer to specification section A31 Included
A32 MANAGEMENT OF THE WORKS
A32.1 |Refer to specification section A32 Included
A33 QUALITY STANDARDS / CONTROL
A33.1 |Refer to specification section A33 Included
A34 SECURITY / SAFETY / PROTECTION
A34.1 |Refer to specification section A34 Included
A35 SPECIFIC LIMITATIONS ON METHOD /
SEQUENCE / TIMING
A35.1 |Refer to specification section A35 Included
A36 FACILITIES /| TEMPORARY WORK / SERVICES
A36.1 |Refer to specification section A36 Included
Total carried to Summary page 73 € Included
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
A PRELIMINARIES
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
A55 DAYWORKS [SCHEDULE OF RATES ON DAILY
BASISI
- Rates are based on normal working hours
- Rates for plant shall include for fuel and running costs.
- Incidental costs, overheads and profits to be included
in Percentage Addition
- Rates for plant to include operator.
- No claims for costs of plant and labour on daywork
basis will be accepted unless prior approval is sought
from The contract administrator
- No claim for the use / hire of electric hand tools shall
be accepted, except the hire / use of special equipment.
Labour
A55.1 |Skilled Labourer hr.
A55.2 |Semi-skilled Labourer hr.
A55.3 |Unskilled Labourer hr.
A55.4 |Foreman hr.
A55.5 |Mason hr.
A55.6 |Carpenter hr.
A55.7 |Plumber/Electrician hr.
A55.8 |[Land Surveyor hr.
Plant
A55.9 |15 Tons Crane hr.
A55.10 |25/28 Tons Crane hr.
A55.11 |54/60 Tons Crane hr.
A55.12 |cherry picker hr.
A55.13 |Dumper 4x4 type hr.
Total carried to Collection on page 7 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
A PRELIMINARIES
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
A55 DAYWORKS [SCHEDULE OF RATES ON DAILY
BASIS1 (CONT.)
Plant
A55.14 |Compressor with 4 outlets, including breaker. hr.
A55.15 |Loader hr.
A55.16 |Tipper Truck hr.
A55.17 |Wheel shovel hr.
A55.18 |Hydraulic excavator with backhoe hr.
A55.19 |Welding / Cutting equipment hr.
A55.20 |Percentage Addition - for incidental costs, overheads
and profit - ONLY on materials (receipts to be provided). o
o
Total carried to Collection on page 7 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
A PRELIMINARIES
Item |Description Page Amount (€);
Exc. VAT
COLLECTION for A55 DAYWORKS [SCHEDULE OF
RATES ON DAILY BASISI
Total from Page 5
Page 6
Total carried to Summary page 73 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
B COMPLETE BUILDINGS
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
B50 GENERAL STRUCTURAL REQUIREMENTS
B50.1 [Refer to specification work section B50 Included
Total carried to Summary page 73 € Included
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.1

C20 DEMOLITION

Catechism Wing

- All methods used are to be as approved and directed
by the Perit in charqe.

- Rates are deemed to include for any construction and
removal of ramps as required by the contractor for the
works.

- Rates are deemed to include for all necessary

horizontal / vertical trimming of rock face to produce an

even surface.
- Rates are deemed to include for all temporary

framework used to support people and material, such
as provision, hire and use of scaffolding.

- All rates include handling of all materials, supply and
fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final
cleaning, efc..

- All material/debris resulting from demolition shall
become the property of the contractor, and rates shall
include for the carting away to a dumping site approved
by the relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and
use of chute, etc.

- In order to reduce the dispersal of dust during
demolition and carting away, the demolition and debris
must be kept in a wet state. Contractor is to provide a
water supply, pumps, equipment and labour. Rates to
be included in items listed in this

section.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
- For further information of existing site refer to
specification clause A12/110.

Refer to specification work section C20

Site Preparation

Provisional Iltem - Removal of any existing apertures
and fixtures (railings, perspex structures etc.) and site
furniture. Rate to include for making good to exposed
jambs and for the formation of clean edge. Rate to
include also for carting away and removal of debris or
anv resultina material.

L.S.

1.00

Total carried to Collection on page 15
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.2

C20.3

C20.4

C20.5

C20.6

C20.7

C20.8

C20 DEMOLITION (CONT.)

Catechism Wing
Site Preparation

Provisional Item - Disconnect, where necessary, the
existing water and electricity supply, prior to
commencing demolition works. Refer to specification
clause A12/110

Provisional Iltem - Remove, where necessary, all
existing electrical conduits and trunking, light fixtures,
electrical wall plates and any other fittings related to
electrical services. Refer to specification clause
A12/110

Provisional Item - Remove, where necessary, all
existing pipework and any other fittings related to water
services. Refer to specification clause A12/110

SUBSTRUCTURE

Walls

Carefully dismantle 150mm/ 230mm foundation
masonry walls; Adequate propping up of overlying
slabs, as necessary; rate to include for carting away and

removal of debris or any resulting material. Refer to
snecificatinn clance A12/110

SUPERSTRUCTURE

Floor/Roof slabs

Provisional Item - Demolition of existing concrete
screed / ground bearing slab; rate to include for forming
of clean edge; removal of blinding bed and underneath

stone chippings "Torba". Refer to specification clause
A12/110

Demolition of existing reinforced concrete suspended
slabs. Rate to include for chasings; formation of clean
edge. To include also for breaking of existing 'kontrabeijt'
and/or 'torba' and carting away of all demolished
material. Refer to specification clause A12/110.

Careful dismantling of existing stone roofing slabs
"xorok". Rate to include removal and carting away of
underlying stone chippings "torba". Refer to
snecification clause A12/110

L.S.

L.S.

L.S.

1.00

1.00

1.00

23.00

166.00

159.00

102.00

Total carried to Collection on page 15
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.9

C20.10

C20.11

C20.12

C20.13

C20.14

C20 DEMOLITION (CONT.)

Catechism Wing

SUPERSTRUCTURE

Floor/Roof slabs

Demolition of existing staircases. Rate to include for
chasings, formation of clean edge. To include also for
breaking of existing 'torba' and carting away of all
demolished material. Refer to specification clause
A12/110.

Floor/roof Build-up

Removal of existing floor tiles and underlying material
as instructed by the Perit in charge; rate to include for
carting away and removal of debris or any resulting
material. Refer to specification clause A12/110.

Walls

Carefully dismantle 175mm/ 230mm masonry walls;
Adequate propping up of overlying slabs and making
good to exposed jambs, as necessary; rate to include
for carting away and removal of debris or any resulting
material. Refer to specification clause A12/110.

Provisional Iltem - Removal of existing lightweight
partition walls and any accompanying
accessories/fittings; rate to include for carting away and

removal of debris or any resulting material. Refer to
anerificatinn claiice A12/110

Provisional Iltem - Removal of wall lining/plaster from
existing masonry walls to expose all stone masonry.
Rate to include for carting away and removal of debris

or any resulting material. Refer to specification clause
A12/110

Beams

Carefully dismantle existing steel beams; Adequate
propping up of overlying slabs is to be included in the
rate. Rate to include carting away of all demolished

and/or resulting material. Refer to specification clause
A12/110

nr

12.00

317.00

379.00

68.00

415.00

8.00

Total carried to Collection on page 15
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.15

C20 DEMOLITION (CONT.)

_Gunners Wing

- All methods used are to be as approved and directed
by the Perit in charqe.

- Rates are deemed to include for any construction and
removal of ramps as required by the contractor for the
works.

- Rates are deemed to include for all necessary
horizontal / vertical trimming of rock face to produce an
even surface.

- Rates are deemed to include for all temporary
framework used to support people and material, such
as provision. hire and use of scaffoldina.

- All rates include handling of all materials, supply and
fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final
rlaanina oter

- All material/debris resulting from demolition shall
become the property of the contractor, and rates shall
include for the carting away to a dumping site approved
by the relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and
11ea nf rhiita aotr

- In order to reduce the dispersal of dust during
demolition and carting away, the demolition and debris
must be kept in a wet state. Contractor is to provide a
water supply, pumps, equipment and labour. Rates to
be included in items listed in this

cartinn
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
- For further information of existing site refer to
specification clause A12/110.

Refer to specification work section C20

Site Preparation

Provisional Item - Removal of any existing apertures
and fixtures (railings, perspex structures etc.) and site
furniture. Rate to include for making good to exposed
jambs and for the formation of clean edge. Rate to
include also for carting away and removal of debris or
anv resultina material.

L.S.

1.00

Total carried to Collection on page 15
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.16

C20.17

C20.18

C20.19

C20.20

C20.21

C20 DEMOLITION (CONT.)

Gunners Wing

Site Preparation

Provisional Item - Disconnect, where necessary, the
existing water and electricity supply, prior to
commencing demolition works. Refer to specification
clause A12/110

Provisional Item - Remove, where necessary, all
existing electrical conduits and trunking, light fixtures,
electrical wall plates and any other fittings related to
electrical services. Refer to specification clause
A12/110

Provisional Iltem - Remove, where necessary, all
existing pipework and any other fittings related to water
services. Refer to specification clause A12/110

SUBSTRUCTURE

Walls

Carefully dismantle 150mm/ 230mm foundation
masonry walls; Adequate propping up of overlying
slabs, as necessary; rate to include for carting away and

removal of debris or any resulting material. Refer to
anecification clance A12/110

SUPERSTRUCTURE

Floor/Roof slabs

Provisional Item - Demolition of existing concrete
screed / ground bearing slab; rate to include for forming
of clean edge; removal of blinding bed and underneath
stone chippings "Torba". Refer to specification clause
A12/110

Demolition of existing reinforced concrete suspended
slabs. Rate to include for chasings; formation of clean
edge. To include also for breaking of existing 'kontrabeijt'
and/or 'torba' and carting away of all demolished
material. Refer to specification clause A12/110.

L.S.

L.S.

L.S.

1.00

1.00

1.00

10.00

60.00

71.00

Total carried to Collection on page 15

2022028_20221128 561_61060_out_BOQ_RevB

Page 13



Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C20.22

C20.23

C20.24

C20.25

C20.26

C20.27

C20 DEMOLITION (CONT.)

Gunners Wing

SUPERSTRUCTURE

Floor/Roof slabs

Demolition of existing staircases. Rate to include for
chasings, formation of clean edge. To include also for
breaking of existing 'torba' and carting away of all
demolished material. Refer to specification clause
A12/110.

Floor/roof Build-up

Removal of existing floor tiles and underlying material
as instructed by the Perit in charge; rate to include for
carting away and removal of debris or any resulting
material. Refer to specification clause A12/110.

Walls

Removal of existing wall tiles and underlying material as
instructed by the Perit in charge; rate to include for
carting away and removal of debris or any resulting
material. Refer to specification clause A12/110.

Provisional Item - Removal of wall lining/plaster from
existing masonry walls to expose all stone masonry.
Rate to include for carting away and removal of debris

or any resulting material. Refer to specification clause
A12/110

Carefully dismantle 175mm/ 230mm masonry walls;
Adequate propping up of overlying slabs and making
good to exposed jambs, as necessary; rate to include
for carting away and removal of debris or any resulting
material. Refer to specification clause A12/110.

Provisional Item - Removal of existing non load-
bearing masonry partition walls and any accompanying
accessories/fittings; rate to include for carting away and
removal of debris or any resulting material. Refer to
specification clause A12/110.

3.00

43.00

74.00

36.00

166.00

18.00

Total carried to Collection on page 15
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
C DEMOLITION / ALTERATION / RENOVATION
Description Page Amount (€);
exc VAT
COLLECTION for C20 DEMOLITION
Total from Page 9
Page 10
Page 11
Page 12
Page 13
Page 14

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C30.1

C30 SHORING / FACADE RETENTION

Catechism Wing

- All methods used are to be as approved and directed
by the Perit in charqe.

- Rates are deemed to include for all temporary
framework used to support people and material, such
as provision. hire and use of scaffoldina.

- All rates include handling of all materials, supply and

fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final
rlaanina ote

- Welding consumables used shall match the grade of
steel.

- Rates to include for the hoisting and installation of the
supporting steel framework, including all necessary
propping, double handling and preparation works

- All preperatory works involving the installation of the
supporting steel framework are included in the rates
below.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work section C30

Retention structure

C30/210 Retention structure - contractor designed
for Catechism Wing Facade to extent shown on
drawings SL(1-)201 to 206 based on design intent
drawing SA(1-)201. Rate to include for all necessary
connections as required, etc. Rate shall also include for
all other preparatory works such as the hire and use of
scaffolding and for the dismantling of retention structure
as necessary. Refer to specification clauses C30/120 &
C30/210 and drawing SA(1-)201.

L.S.

1.00

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C90.1

C90 - SPOT ITEMS

Catechism Wing

- All methods used are to be as approved and directed
by the Perit in charge.

- Rates are deemed to include for all temporary
framework used to support people and material, such
as provision, hire and use of scaffolding.

- All rates include handling of all materials, supply and
fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final
cleaning, efc..

- All material/debris resulting from demolition shall
become the property of the contractor, and rates shall
include for the carting away to a dumping site approved
by the relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and
use of chute, etc.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections C20, C90, Z20 &

z21

Spot item C-1: To rectify existing door opening to under
stage as indicated in drawings SL(2-)202-203.
Sequence of work:

1. Temporary supports and restrains Contractor’'s
responsibility

2. Rectify existing door opening in existing multi-leaf
stone masonry wall approx. dimension 1000 mm wide,
2400 mm high. The work to include but not limited to
making good of door jambs using Globigerina limestone
masonry blocks and insertion of stone masonry flat
arch.

3. Avoid that the partial dismantled structure becoming
unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will
respect the existing fabric of the building. As such the
type of material to be used will be compatible with the
existing fabric.

Records of elements to be dismantled: Before starting
work, use measurements and photographs as
appropriate to record, joint types, special features, etc.

L.S.

1.00

Total carried to Collection on page 20

2022028_20221128 561_61060_out_BOQ_RevB

Page 17



Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C90.2

C90 - SPOT ITEMS (CONT.)

Gunners Wing

- All methods used are to be as approved and directed
by the Perit in charge.

- Rates are deemed to include for all temporary
framework used to support people and material, such
as provision, hire and use of scaffolding.

- All rates include handling of all materials, supply and
fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final
cleaning, etc..

- All material/debris resulting from demolition shall
become the property of the contractor, and rates shall
include for the carting away to a dumping site approved
by the relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and
use of chute, etc.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections

Refer to specification work sections C20, C90, Z20 &
zZ21

Spot item G-1: To open a new door opening to under
stage as indicated in drawing SL(2-)301.

Sequence of work:

1. Temporary supports and restrains Contractor’s
responsibility

2. Opening of new door opening in existing multi-leaf
stone masonry wall approx. dimension 1000 mm wide,
2400 mm high. The work to include but not limited to
making good of door jambs using Globigerina limestone
masonry blocks and insertion of stone masonry flat
arch.

3. Avoid that the partial dismantled structure becoming
unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will
respect the existing fabric of the building. As such the
type of material to be used will be compatible with the
existing fabric.

Records of elements to be dismantled: Before starting
work, use measurements and photographs as
appropriate to record, joint types, special features, etc.

L.S.

1.00

Total carried to Collection on page 20

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

DEMOLITION / ALTERATION / RENOVATION

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

C90.3

C90 - SPOT ITEMS (CONT.)

Gunners Wing

Spot item G-2: To open a new door opening to stage as
indicated in drawing SL(2-)302.

Sequence of work:

1. Temporary supports and restrains Contractor’s
responsibility

2. Opening of new door opening in existing multi-leaf
stone masonry wall approx. dimension 1000 mm wide,
2400 mm high. The work to include but not limited to
making good of door jambs using Globigerina limestone
masonry blocks and insertion of stone masonry flat
arch.

3. Avoid that the partial dismantled structure becoming
unstable and straining the remaining components.

4. Cart away and dispose of items not to be kept.

The works to be carried out on the new opening will
respect the existing fabric of the building. As such the
type of material to be used will be compatible with the
existing fabric.

Records of elements to be dismantled: Before starting
work, use measurements and photographs as
appropriate to record, joint types, special features, etc.

L.S.

1.00

Total carried to Collection on page 20

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
C DEMOLITION / ALTERATION / RENOVATION
Description Page Amount (€);
exc VAT
COLLECTION for C90 - SPOT ITEMS
Total from Page 17
Page 18
Page 19

Total carried to Summary page 73

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

GROUNDWORK

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

D20.1

D20.2

D20 EXCAVATING AND FILLING

Catechism Wing

- All material/debris resulting from excavation shall
become the property of the contractor, and include
carting away to a dumping site approved by the
relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and

1ea nf rhitta otr

- In order to reduce the dispersal of dust during
excavation and carting away, the excavation and debris
must be kept in a wet state. Contractor is to provide a
water supply, pumps, equipment and labour. Rates to
be included in items listed in

cartinn N

- Rates are to include for pumping and/or any other
operation to keep excavations & foundations dry.

- Rates are deemed to include for all necessary
horizontal / vertical trimming of rock face to produce an
even surface.

- All rates include handling of all materials, supply and

fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final

rlaaninn otr

- Rates are deemed to include for any construction and
removal of ramps as required by the contractor for

excavations works.
- Rates are deemed to include for all temporary

framework used to support people and material, such as

provision. hire and use of scaffoldina.
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work section D20

Oversite Excavation in Loose Material
As per specification clause D20/230

Maximum depth < 0.25m

Maximum depth < 1.00m

47.00

6.00

Total carried to Collection on page 25

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu
Phase 1 Civil Works

Job No. 2022-028
January 2023

GROUNDWORK

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

D20.3

D20.4

D20.5

D20.6

D20.7

D20.8

D20.9

D20.10

D20 EXCAVATING AND FILLING (CONT.)

Catechism Wing

Excavate pits in Loose Material
As per specification clause D20/230

Maximum depth <0.25 m

Excavate pits in rock
As per specification clause D20/235

Maximum depth <0.25 m

Maximum depth <1.00 m

Excavate trenches in Loose Material of width >

0.30m
As per specification clause D20/230

Maximum depth <0.25 m

Maximum depth <1.00 m

Maximum depth <2.00 m

Excavate trenches in Rock of width > 0.30m
As per specification clause D20/235

Maximum depth <0.25 m

Filling to make up levels
As per specification clauses D20/500 & D20/710

Compacted granular material; average thickness >
0.25m:; obtained off site

2.00

2.00

3.00

13.00

38.00

2.00

6.00

31.00

Total carried to Collection on page 25

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

GROUNDWORK

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

D20.11

D20 EXCAVATING AND FILLING (CONT.)

Gunners Wing
- All material/debris resulting from excavation shall
become the property of the contractor, and include
carting away to a dumping site approved by the
relevant authorities. The rates in these bills shall
include for handling of all materials, hoisting, hire and

11ea nf rhitta otr

- In order to reduce the dispersal of dust during
excavation and carting away, the excavation and debris
must be kept in a wet state. Contractor is to provide a
water supply, pumps, equipment and labour. Rates to
be included in items listed in

cartinn N

- Rates are to include for pumping and/or any other
operation to keep excavations & foundations dry.

- Rates are deemed to include for all necessary
horizontal / vertical trimming of rock face to produce an

even surface.
- All rates include handling of all materials, supply and

fix, fabrication, delivery, hoisting, installation, securing
to supporting frame, including all materials and labour,
hire and use of chute, disposal of materials, provision
and hire of skip, protection of adjacent areas, final

rleaninn otr

- Rates are deemed to include for any construction and
removal of ramps as required by the contractor for

excavations works.
- Rates are deemed to include for all temporary

framework used to support people and material, such as

provision. hire and use of scaffoldina.
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work section D20

Oversite Excavation in Loose Material
As per specification clause D20/230

Maximum depth <0.25 m

4.00

Total carried to Collection on page 25

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
D GROUNDWORK
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
D20 EXCAVATING AND FILLING (CONT.)
Gunners Wing
Excavate pits in loose material
As per specification clause D20/230
D20.12 |Maximum depth <0.25 m m3 6.00
D20.13 |Maximum depth <1.00 m m?3 12.00
Excavate pits in rock
As per specification clause D20/235
D20.14 |Maximum depth <0.25 m m3 6.00
D20.15 |Maximum depth <1.00 m m3 6.00
Excavate trenches in Loose Material of width >
0.30m
As per specification clause D20/230
D20.16 [Maximum depth <0.25 m m3 5.00
D20.17 |Maximum depth <1.00 m m?3 8.00
Excavate trenches in Rock of width > 0.30m
As per specification clause D20/235
D20.18 |Maximum depth <0.25 m m3 5.00
D20.19 |Maximum depth <1.00 m m3 2.00
Filling to make up levels
As per specification clauses D20/500 & D20/710
D20.20 |Compacted granular material; average thickness > R
0.25m:; obtained off site m 13.00
Total carried to Collection on page 25 €

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
D GROUNDWORK
Description Page Amount (€);
exc VAT
COLLECTION for D20 EXCAVATING AND FILLING
Total from Page 21
Page 22
Page 23
Page 24

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.1

E10.2

E10 MIXING/CASTING/CURING IN SITU CONCRETE

Catechism Wing
- All concrete surfaces to be finished as smooth floated
finish, unless otherwise stated in the drawings.

- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm
and the like in formwork.

- All concrete rates should include the formation of

throatina.
- Rates to include for all necessary concrete pumping

and cranaqe.
- Rates are deemed to include for all temporary

framework used to support people and material, such

as nrovision. hire and use of scaffoldina.
- Rates are deemed to include all sloped surfaces up to

5 dearees.
- Rates to include all dowels & cast-in accessories as

per drawings
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength

class C20/25
As per specification clause E10/105A

Beds

Blinding layer / bed; <150 thickness; poured on or
against earth or unblinded hardcore.

In situ concrete - Designated Concrete strength

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density HCB walls

Thickness 150mm to 450mm;

m2

12.00

99.00

Total carried to Collection on page 32

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.3

E10.4

E10.5

E10.6

E10.7

E10 MIXING/CASTING/CURING IN SITU CONCRETE

(CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)
In situ concrete - Designated Concrete strength

class C28/35
As per specification clauses E10/105B & E10/508

Foundations

Strip footing beneath walls; thickness 150mm to
450mm); reinforced. (Reinforcement and admixtures
measured separatelv)

Beds

Ground bearing slab; 150mm to 450mm thick;
reinforced; (Reinforcement and admixtures measured
separatelv)

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

In situ concrete - Designated Concrete strength

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density HCB walls

Thickness 150mm to 450mm;

In situ concrete - Designated Concrete strength
class C32/40
As per specification clauses E10/105D & E10/508

Slabs

Thickness 150mm to 450mm; reinforced;
(Reinforcement measured separately)

Beams

Isolated; Reinforced; (Reinforcement measured
separately)

m2

13.00

38.00

71.00

52.00

2.00

Total carried to Collection on page 32

2022028_20221128 561_61060_out_BOQ_RevB
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.8

E10.9

E10.10

E10.11

E10.12

E10.13

E10.14

E10 MIXING/CASTING/CURING IN SITU CONCRETE

(CONT.)

Catechism Wing

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

In situ concrete - Designated Concrete strength

class C32/40
As per specification clauses E10/105D & E10/508

Beams

Attached; Ring / Spreader beam; Reinforced;
(Reinforcement measured separatelv)

Staircases

Attached; reinforced; (Reinforcement measured
separately)

In situ concrete - Designated Concrete strength

class C32/40
As per specification clauses E10/105E & E10/508

Slabs

Thickness 150mm to 450mm; reinforced;
(Reinforcement and admixtures measured separately)

Beams

Isolated; Reinforced; (Reinforcement and admixtures
measured separately)

Attached; Ring / Spreader beam; Reinforced;
(Reinforcement and admixtures measured separately)

SUPERSTRUCTURE & SUBSTRUCTURE
Additives

Integral waterproofing admixture to concrete strength
class C28/35 as per specification clauses E10/105B &
E10/415: as ner manufacturer's instructions.

Integral waterproofing admixture to concrete strength
class C32/40 as per specification clauses E10/105E &
E10/415: as per manufacturer's instructions.

3.00

5.00

81.00

2.00

2.00

51.00

84.00

Total carried to Collection on page 32
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

E

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.15

E10.16

E10 MIXING/CASTING/CURING IN SITU CONCRETE
(CONT.)

Gunners Wing
- All concrete surfaces to be finished as smooth floated
finish, unless otherwise stated in the drawings.

- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm

and the like in formwork.
- All concrete rates should include the formation of

throatina.
- Rates to include for all necessary concrete pumping

and cranaae.
- Rates are deemed to include for all temporary

framework used to support people and material, such

as porovision. hire and use of scaffoldina.
- Rates are deemed to include all sloped surfaces up to

5 dearees.
- Rates to include all dowels & cast-in accessories as

per drawinas

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength

class C20/25
As per specification clause E10/105A

Beds

Blinding layer / bed; <150 thickness; poured on or
aaqainst earth or unblinded hardcore.

In situ concrete - Designated Concrete strength

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density HCB walls

Thickness 150mm to 450mm;

m2

2.00

15.00

Total carried to Collection on page 32

2022028_20221128 561_61060_out_BOQ_RevB

Page 29



Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.17

E10.18

E10.19

E10.20

E10.21

E10 MIXING/CASTING/CURING IN SITU CONCRETE

(CONT.)
Gunners Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

In situ concrete - Designated Concrete strength

class C28/35
As per specification clauses E10/105B & E10/508

Foundations

Strip footing beneath walls; thickness 150mm to
450mm); reinforced. (Reinforcement and admixtures
measured separatelv)

Beds

Ground bearing slab; 150mm to 450mm thick;
reinforced; (Reinforcement and admixtures measured
separatelv)

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

In situ concrete - Designated Concrete strength

class C25/30
As per specification clauses E10/105C & E10/508

Filling voids in single leaf/density HCB walls

Thickness 150mm to 450mm;

In situ concrete - Designated Concrete strength

class C32/40
As per specification clauses E10/105D & E10/508

Slabs

Thickness 150mm to 450mm; reinforced;
(Reinforcement measured separately)

Staircases

Attached; reinforced; (Reinforcement measured
separately)

m2

5.00

31.00

77.00

25.00

12.00

Total carried to Collection on page 32
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E10.22

E10.23

E10.24

E10.25

E10 MIXING/CASTING/CURING IN SITU CONCRETE

(CONT.)
Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

In situ concrete - Designated Concrete strength

class C32/40
As per specification clauses E10/105E & E10/508

Slabs

Thickness 150mm to 450mm; reinforced;
(Reinforcement and admixtures measured separately)

Beams

Isolated; Reinforced; (Reinforcement and admixtures
measured separately)

SUPERSTRUCTURE & SUBSTRUCTURE
Additives

Integral waterproofing admixture to concrete strength
class C28/35 as per specification clauses E10/105B &
E10/415: as per manufacturer's instructions.

Integral waterproofing admixture to concrete strength
class C32/40 as per specification clauses E10/105E &
E10/415: as per manufacturer's instructions.

20.00

0.90

21.00

20.00

Total carried to Collection on page 32
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Description Page Amount (€);
exc VAT
COLLECTION for E10 MIXING/CASTING/CURING IN
SITU CONCRETE
Total from Page 26
Page 27
Page 28
Page 29
Page 30
Page 31

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

E

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E20.1

E20.2

E20.3

E20.4

E20.5

E20.6

E20 FORMWORK FOR IN SITU CONCRETE

Catechism Wing

- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm
and the like.

- Rates are deemed to include for all temporary

falsework and framework used to support people and
material, such as provision, hire and use of scaffolding.

- All formwork shall provide a smooth finish.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E20

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Sides of Foundations

Plain vertical; height 250mm - 500mm);

Extra over a basic finish for formed finishes - Finish

To Receive Asphalt Tankina
Refer to specification clause E20/615

Foundations

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Edges of Suspended slabs

Plain vertical; height < 250mm;
Plain vertical; height 250mm - 500mm;
Soffit of slabs

Slab <200mm thick; horizontal; height to soffit < 3.00m

Slab < 200mm thick; horizontal; height to soffit < 4.50m

m2

m2

m2

76.00

23.00

68.00

146.00

30.00

9.00

Total carried to Collection on page 37
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
E20 FORMWORK FOR IN SITU CONCRETE (CONT.)
Catechism Wing
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Soffit of slabs
E20.7 |Slab <200mm thick; horizontal; height to soffit < 12.00m
m? 4.00
E20.8 [Slab <300mm thick; horizontal; height to soffit < 3.00m
m? 256.00
E20.9 |Slab <300mm thick; horizontal; height to soffit < 4.50m
m? 134.00
Beams
E20.10 |Attached to slabs; Regular shaped; rectangular; height
to soffit < 3.00m m? 20.00
E20.11 |Attached to slabs; Regular shaped; rectangular; height
to soffit < 4.50m m? 4.00
E20.12 |Attached to walls; Regular shaped; rectangular; m? 10.00
Stairflights
E20.13 |Suspended straight; width of stairflight 1000mm;
average waist 200mm and riser 160mm; average string
width 340mm; stairflights fixed only to floor slabs.
m 16.00
Extra over a basic finish for formed finishes - Plain
finish
Refer to specification clause E20/620
E20.14 |slabs m? 513.00
E20.15 |Beams m? 34.00
E20.16 |stairs m? 29.00
Total carried to Collection on page 37 €
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
E20 FORMWORK FOR IN SITU CONCRETE (CONT.)
Gunners Wing
- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm
and the like.
- Rates are deemed to include for all temporary
falsework and framework used to support people and
material, such as provision, hire and use of scaffolding.
- All formwork shall provide a smooth finish.
- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.
- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E20
SUBSTRUCTURE (Below DPM and Vapour Barrier)
Sides of Foundations
E20.17 |Plain vertical; height 250mm - 500mm; m 41.00
Extra over a basic finish for formed finishes - Finish
To Receive Asphalt Tankina
Refer to specification clause E20/615
E20.18 |Foundations m? 13.00
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Edges of Suspended slabs
E20.19 |Plain vertical; height < 250mm; m 90.00
Soffit of slabs
E20.20 |Slab <300mm thick; horizontal; height to soffit < 3.00m
m? 118.00
E20.21 |Slab < 300mm thick; horizontal; height to soffit < 4.50m
m? 51.00
Total carried to Collection on page 37 €
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT

E20 FORMWORK FOR IN SITU CONCRETE (CONT.)
Gunners Wing
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Beams

E20.22 |Attached to slabs; Regular shaped; rectangular; height
to soffit < 3.00m m? 10.00
Stairflights

E20.23 |Suspended straight; width of stairflight 1000mm;
average waist 200mm and riser 160mm; average string
width 340mm; stairflights fixed only to floor slabs.

m 26.00

Extra over a basic finish for formed finishes - Plain
finish
Refer to specification clause E20/620

E20.24 |slabs m? 192.00

E20.25 |Beams m? 10.00

E20.26 |stairs m? 55.00

Total carried to Collection on page 37 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Description Page Amount (€);
exc VAT
COLLECTION for E20 FORMWORK FOR IN SITU
CONCRETE
Total from Page 33
Page 34
Page 35
Page 36

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E30.1

E30.1.1

E30.1.2

E30.1.3

E30.1.4

E30.1.5

E30.2

E30.2.1

E30.2.2

E30 REINFORCEMENT FOR IN SITU CONCRETE

Catechism Wing
- Rates are deemed to include hooks and tying wire,
proprietary spacers, chairs and special joints which are

at the discretion of the Contractor.
- Fabric reinforcement rates are deemed to include

laps, tying wire, all cutting and bending, proprietary
spacers and "chairs"which are at the discretion of the
Contractor.

- Rates for bar reinforcement include all costs in
connection with bending and of assembly.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05 & E30

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Ribbed bar reinforcement - Strength grade B500B

As per specification clauses E30/110 & E30/150

Size 20 mm; straight

Size 16 mm); straight

Size 16 mm; bent

Size 12 mm; bent

Size 8 mm); straight

Standard Fabric reinforcement - Strength grade
B500C
As per specification clauses E30/110 & E30/210

A252; 7.9 kg/m?; strips in one width of 2200 mm

B 503; 5.93 kg/m?; strips of width of 2200 mm

m2

m2

0.073

0.833

0.529

0.054

0.012

182.158

218.463

Total carried to Collection on page 42
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT | Exc. VAT

E30 REINFORCEMENT FOR IN SITU CONCRETE
(CONT.)
Catechism Wing
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

E30.3 |Ribbed bar reinforcement - Strength grade B500B
As per specification clauses E30/110 & E30/150

E30.3.1 |Size 25 mm; straight t 4.176

E30.3.2 |Size 20 mm; straight t 4.066

E30.3.3 |Size 16 mm; straight t 5.732

E30.3.4 |Size 16 mm; bent t 0.072

E30.3.5 |Size 12 mm; straight t 1.546

E30.3.6 |Size 12 mm; bent t 1.754

E30.3.7 |Size 10 mm; straight t 1.026

E30.3.8 |Size 10 mm; bent t 0.059

E30.3.9 |Size 10 mm; bent; links t 0.168

E30.4 |Standard Fabric reinforcement - Strength grade
B500C
As per specification clauses E30/110 & E30/210

E30.4.1 |B 503; 5.93 kg/m?; strips of width of 2200 mm m? 59.287

Total carried to Collection on page 42 €
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E30.5

E30.5.1

E30.5.2

E30.6

E30.6.1

E30.6.2

E30.6.3

E30 REINFORCEMENT FOR IN SITU CONCRETE
(CONT.)

Gunners Wing
- Rates are deemed to include hooks and tying wire,
proprietary spacers, chairs and special joints which are

at the discretion of the Contractor.
- Fabric reinforcement rates are deemed to include

laps, tying wire, all cutting and bending, proprietary
spacers and "chairs"which are at the discretion of the
Contractor

- Rates for bar reinforcement include all costs in
connection with bending and of assembly.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05 & E30

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Ribbed bar reinforcement - Strength grade B500B

As per specification clauses E30/110 & E30/150
Size 16 mm); straight
Size 16 mm; bent

Standard Fabric reinforcement - Strength grade

B500C
As per specification clauses E30/110 & E30/210

A 252; 3.95 kg/m?; in strips of width 2200 mm
A 503; 7.9 kg/m?; in strips of width 2200 mm

B 503; 5.93 kg/m?; strips of width of 2200 mm

m2

m2

m2

0.35

0.76

68.000

68.00

17.00

Total carried to Collection on page 42
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
E30 REINFORCEMENT FOR IN SITU CONCRETE
(CONT.)
Gunners Wing
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
E30.7 |Ribbed bar reinforcement - Strenqth grade B500B

As per specification clauses E30/110 & E30/150

E30.7.1 |Size 25 mm; straight t 0.08

E30.7.2 |Size 16 mm; straight t 1.92

E30.7.3 [Size 12 mm; straight t 3.10

E30.7.4 |Size 12 mm; bent t 0.70

E30.7.5 |Size 10 mm; straight t 1.29

E30.7.6 |Size 10 mm; bent t 0.09

E30.7.7 |Size 10 mm; bent; links t 0.03

E30.8 |Standard Fabric reinforcement - Strength grade
B500C
As per specification clauses E30/110 & E30/210

E30.8.1 |A 503; 7.9 kg/m?; in strips of width 2200 mm m? 2.31

E30.8.2 |B 503; 5.93 kg/m?; strips of width of 2200 mm m?2 8.10

Total carried to Collection on page 42 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Description Page Amount (€);
exc VAT
COLLECTION for E30 REINFORCEMENT FOR IN
SITU CONCRETE
Total from Page 38
Page 39
Page 40
Page 41

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E40.1

E40.2

E40.3

E40 DESIGNED JOINTS IN IN SITU CONCRETE

Catechism Wing

- All concrete rates should include the formation of
throating.

- Rates to include for all necessary concrete pumping
and cranaqe.

- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm

and the like in formwork.
- Rates are deemed to include for all temporary

framework used to support people and material, such

as provision. hire and use of scaffoldina.

- Rates to include all dowels & cast-in accessories as
per drawinqs

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Cut

30mm deep Saw cut joints in concrete ground bearing
slab - in bays; Width: as narrow as practically
reasonable. Rate to include for all preparatory work.
Refer to snecifications F40/260.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Formed

Hydrophilic water bar (water stop) to be cast between
two concrete surfaces. Approximately 20mm diameter.
Refer to specification clause E40/320.

Cut

30mm deep Saw cut joints in suspended concrete roof
slab - in bays; Width: as narrow as practically
reasonable. Rate to include for all preparatory work.
Refer to snecifications E40/260.

68.00

13.00

68.00

Total carried to Collection on page 45
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

IN SITU CONCRETE/LARGE PRECAST CONCRETE

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

E40.4

E40.5

E40 DESIGNED JOINTS IN IN SITU CONCRETE
(CONT.)

Gunners Wing

- All concrete rates should include the formation of
throating.

- Rates to include for all necessary concrete pumping
and cranaqe.

- Rates deemed to include all cutting, throating, rebates
up to 50mm deep, splayed edges, chamfers < 75mm

and the like in formwork.
- Rates are deemed to include for all temporary

framework used to support people and material, such

as provision. hire and use of scaffoldina.
- Rates to include all dowels & cast-in accessories as

per drawinas
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Cut

30mm deep Saw cut joints in concrete ground bearing
slab - in bays; Width: as narrow as practically
reasonable. Rate to include for all preparatory work.
Refer to snecifications F40/260.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

30mm deep Saw cut joints in suspended concrete roof
slab - in bays; Width: as narrow as practically
reasonable. Rate to include for all preparatory work.
Refer to snecifications F40/260

32.00

32.00

Total carried to Collection on page 45
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Description Page Amount (€);
exc VAT
COLLECTION for E40 DESIGNED JOINTS IN IN SITU
CONCRETE
Total from Page 43
Page 44
Total carried to Summary page 73
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
E41 WORKED FINISHES/CUTTING TO IN SITU
CONCRETE
Catechism Wing
- Finishes must be applied to unset concrete where
indicated.
- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.
- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E41
SUBSTRUCTURE (Below DPM and Vapour Barrier)
Power Floating
E41.1 |Smooth Floated Finish; on horizontal surfaces. Refer to
specification clause E41/310 m? | 187.00
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Power Floating
E41.2 |Smooth Floated Finish; on horizontal surfaces. Refer to
specification clause E41/310 m? | 333.00
Trowelling
E41.3 |Trowel finish to surface of suspended concrete roof
slab: to falls. Refer to specification clause E41/320 m? | 174.00
Total carried to Collection on page 48 €
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
E41 WORKED FINISHES/CUTTING TO IN SITU
CONCRETE (CONT.)
Gunners Wing
- Finishes must be applied to unset concrete where
indicated.
- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.
- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, E10 & E41
SUBSTRUCTURE (Below DPM and Vapour Barrier)
Power Floating
E41.4 |Smooth Floated Finish; on horizontal surfaces. Refer to
specification clause E41/310 m? 58.00
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Power Floating
E41.5 |Smooth Floated Finish; on horizontal surfaces. Refer to
specification clause E41/310 m? 109.00
Trowelling
E41.6 |Trowel finish to surface of suspended concrete roof
slab: to falls. Refer to specification clause E41/320 m? 58.00
Total carried to Collection on page 48 €
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
E IN SITU CONCRETE/LARGE PRECAST CONCRETE
Description Page Amount (€);
exc VAT
COLLECTION for E41 WORKED FINISHES/CUTTING
TO IN SITU CONCRETE
Total from Page 46
Page 47
Total carried to Summary page 73
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Architects & Engineers Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F10 BRICK / BLOCK WALLING

Catechism Wing

- For Section F only, this measurement method
supersedes SMM7 Blockwork walling measurement
method.

- Each course shall be taken to be 265 mm high

- Openings less than 1500 mm wide shall not be
deducted

- For openings greater than 1500 mm wide, 600 mm on
each of two sides will be added to the width after
deductina the width of the obenina

- Part courses "tal-paricc” or "lI-baxxa" measured as full
stone course

- Rates are to include for mortar pointing of masonry
blocks on both faces of single leaf walls under
construction; in the case of double leaf walls at least 3
faces need to be nointina accordinalv.

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
scaffoldina in the construction of walls.

- The rates and prices for the construction of multi-
layered external walls are deemed to include for the
seauence of works

- All rates include supply and fix, fabrication, delivery,
hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas, final cleaning, etc..

- All methods used are to be as approved and directed
by the Perit in charqe.

- Rates are to include for the installation of wall ties,
damp proof courses frame cramps and flexible sheet
waterproofing / damp-proofing where indicated in the
drawinas. These items measured senaratelv.

- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,
F31, Z20 & Z21

Total carried to Collection on page 53
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F10.1

F10.2

F10.3

F10.4

F10.5

F10.6

F10.7

F10.8

F10.9

F10 BRICK / BLOCK WALLING (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete
Blockworkl
As per specification clause F10/355

230mm thick; single density; vertical,
175mm thick; single density; vertical;
Extra over work

Forming acute angles 'skwerra falza', 150 - 230mm
thick.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete

Blockworkl
As per specification clause F10/355

230mm thick; single density; vertical,
175mm thick; single density; vertical;
150mm thick; single density; vertical;
Extra over work

Forming acute angles 'skwerra falza', 150 - 230mm
thick.

Formation of mursalli.

Chases; Rough cutting to internal face where the edges

will not need to be special 'inqall'.

m2

m2

nr

105.00

5.00

10.00

712.00

30.00

10.00

10.00

37.00

Unit Rate

Total carried to Collection on page 53

2022028_20221128 561_61060_out_BOQ_RevB

Page 50



Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F10 BRICK / BLOCK WALLING (CONT.)

Gunners Wing

- For Section F only, this measurement method
supersedes SMM7 Blockwork walling measurement
method.

- Each course shall be taken to be 265 mm high

- Openings less than 1500 mm wide shall not be
deducted

- For openings greater than 1500 mm wide, 600 mm on
each of two sides will be added to the width after

deductina the width of the obenina
- Part courses "tal-paricc” or "lI-baxxa" measured as full

stone course

- Rates are to include for mortar pointing of masonry
blocks on both faces of single leaf walls under
construction; in the case of double leaf walls at least 3
faces need to be nointina accordinalv.

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
scaffoldina in the construction of walls.

- The rates and prices for the construction of multi-

layered external walls are deemed to include for the

seauence of works
- All rates include supply and fix, fabrication, delivery,

hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas, final cleaning, eftc..

- All methods used are to be as approved and directed
by the Perit in charqe.

- Rates are to include for the installation of wall ties,
damp proof courses frame cramps and flexible sheet
waterproofing / damp-proofing where indicated in the
drawinas These items measiired senaratelv.

- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,
F31, Z20 & 221

Total carried to Collection on page 53
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

F

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F10.10

F10.11

F10.12

F10.13

F10.14

F10.15

F10.16

F10.17

F10.18

F10 BRICK / BLOCK WALLING (CONT.)

Gunners Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete

Blockworkl
As per specification clause F10/355

230mm thick; single density; vertical,
175mm thick; single density; vertical;
Extra over work

Forming acute angles 'skwerra falza', 150 - 230mm
thick.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Walls

Concrete Common Blockwork [Hollow Concrete

Blockworkl
As per specification clause F10/355

230mm thick; single density; vertical,
175mm thick; single density; vertical;
150mm thick; single density; vertical;
Extra over work

Forming acute angles 'skwerra falza', 150 - 230mm
thick.

Formation of mursalli.

Chases; Rough cutting to internal face where the edges
will not need to be special 'inqall'.

m2

m2

m2

m2

nr

55.00

13.00

0.60

345.00

27.00

6.00

15.00

Unit Rate

Unit Rate

Total carried to Collection on page 53
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
F MASONRY
Description Page Amount (€);
exc VAT
COLLECTION for F10 BRICK / BLOCK WALLING
Total from Page 49
Page 50
Page 51
Page 52

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

F

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING /
DRESSINGS

Catechism Wing

- For Section F only, this measurement method
supersedes SMM7 Natural stone ashlar walling
measurement method:

- Each course shall be taken to be 265 mm high

- Openings less than 1500 mm wide shall not be
deducted

- For openings greater than 1500 mm wide, 600 mm on
each of two sides will be added to the width after
deductina the width of the obenina

- Part courses "tal-paricc” or "I-baxxa" measured as full
stone course

- Rates are deemed to include stainless strap angles
where necessary, fixed to existing structures, vertically

everv two courses.
- Openings below flat or segmental arches shall not be

deducted.
- Stone lintels and keystones shall not be measured

separately

- Rates are to include for mortar pointing of masonry
blocks on both faces of single leaf walls under
construction; in the case of double leaf walls at least 3
faces need to be nointina accordinalv.

- Rates involving lime based mortar shall include curing

to ensure no shrinkaqe cracks.

- Rates are to include for the installation of wall ties,
damp proof courses frame cramps and flexible sheet
waterproofing / damp-proofing where indicated in the
drawinas. These items measured senaratelv.

- All rates include supply and fix, fabrication, delivery,

hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas, final cleaning, etc..

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
scaffoldina in the constriction of walls.

- All methods used are to be as approved and directed

by the Perit in charqe.
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,

Z20 & 221

Total carried to Collection on page 59
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu
Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F21.1

F21.2

F21.3

F21.4

F21.5

F21.6

F21.7

F21.8

F21 NATURAL STONE / ASHLAR WALLING /
DRESSINGS (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Walls

Ashlar [Stone masonry walling and dressing]
As per specification clause F21/110

175mm thick; vertical

230mm thick; vertical

Extra over work

Forming acute angles 'skwerra falza', 150 - 230mm
thick.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Walls

Ashlar [Stone masonry walling and dressing]
As per specification clause F21/110

150mm thick; vertical

175mm thick; vertical

230mm thick; vertical

Extra over work

Plain Voussoirs (samrotti).

Fair cutting with sharp edges and neat jointing finish to

walls "fua il-fil".

m2

m2

m2

m2

nr

m2

5.00

1.60

30.00

5.00

21.00

30.00

Unit Rate

Unit Rate

Total carried to Collection on page 59
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
F MASONRY
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING /
DRESSINGS (CONT.)
Catechism Wing
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Extra over work

F21.9 [Stone cap (tlibbisa); 1 course. m 3.00

F21.10 |Formation of Fascia (faxxa/membri lixxi/ imbroll). m 11.00

F21.11 |Formation of 'lavur' in fascia. m 6.00

Total carried to Collection on page 59 €
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

F

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING /
DRESSINGS (CONT.)

Gunners Wing

- For Section F only, this measurement method
supersedes SMM7 Natural stone ashlar walling
measurement method:

- Each course shall be taken to be 265 mm high

- Openings less than 1500 mm wide shall not be
deducted

- For openings greater than 1500 mm wide, 600 mm on
each of two sides will be added to the width after

deductina the width of the obenina
- Part courses "tal-paricc” or "I-baxxa" measured as full

stone course
- Rates are deemed to include stainless strap angles
where necessary, fixed to existing structures, vertically

everv two courses.

- Openings below flat or segmental arches shall not be
deducted.

- Stone lintels and keystones shall not be measured
Separately

- Rates are to include for mortar pointing of masonry
blocks on both faces of single leaf walls under
construction; in the case of double leaf walls at least 3
faces need to be nointina accordinalv.

- Rates involving lime based mortar shall include curing

to ensure no shrinkaqe cracks.

- Rates are to include for the installation of wall ties,
damp proof courses frame cramps and flexible sheet
waterproofing / damp-proofing where indicated in the
drawinas. These items measured senaratelv.

- All rates include supply and fix, fabrication, delivery,
hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas, final cleaning, etc..

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
secaffoldina in the constriction of walls.

- All methods used are to be as approved and directed

by the Perit in charqe.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections

Refer to specification work sections F10, F21, F30,
Z20 & 221

Total carried to Collection on page 59
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu

Architects & Engineers

Phase 1 Civil Works

Job No. 2022-028
January 2023

F MASONRY

Item |Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F21 NATURAL STONE / ASHLAR WALLING /

DRESSINGS (CONT.)

Gunners Wing

Barrier)

Walls

SUPERSTRUCTURE (Above DPM and Vapour

Ashlar [Stone masonry walling and dressing]

F21.12 |175mm thick; vertical

F21.13 |230mm thick; vertical

Extra over work

walls "fuq il-fil".

As per specification clause F21/110

F21.14 |Fair cutting with sharp edges and neat jointing finish to

m2

m2

3.00

3.00

Unit Rate

Total carried to Collection on page 59
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028
Architects & Engineers Phase 1 Civil Works January 2023
F MASONRY
Description Page Amount (€);
exc VAT
COLLECTION for F21 NATURAL STONE / ASHLAR
WALLING / DRESSINGS
Total from Page 54
Page 55
Page 56
Page 57
Page 58

Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F30.1

F30.2

F30.2.1

F30.2.2

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK /
BLOCK / STONE WALLING

Catechism Wing

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
scaffoldina in the construction of walls.

- The rates and prices for the construction of multi-

layered external walls are deemed to include for the
seauence of works.

- All rates include supply and fix, fabrication, delivery,
hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas, final cleaning, eftc..

- All methods used are to be as approved and directed
by the Perit in charqe.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,

Z20 & Z21

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Forming Cavities

Supply and fix cavity wall ties in hollow walls; cavity
width 20mm. Rate to include for all accessories and
fixings. Refer to specification clauses F30/214 &
F30/225.

Damp Proof Courses
Bitumen polymer damp-proof courses as per

specification clause F30/310; sealed as per
soecification clause F30/465.

Width < 225mm; installed horizontally as per
specification clauses F30/415 & F30/425.

Width > 225mm); installed horizontally as per
specification clauses F30/415 & F30/425.

4.00

5.00

57.00

Total carried to Collection on page 64
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
F MASONRY
Item |Description Unit Qty. Rate (€); | Amount (€);
Exc. VAT Exc. VAT
F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK /
BLOCK / STONE WALLING (CONT.)
Catechism Wing
SUBSTRUCTURE (Below DPM and Vapour Barrier)
Proprietary Items
F30.3 |Supply and fix Frame cramps as per specification
clause F30/221; Total length of frame cramps: 150mm.
Rate to include for all accessories and fixings.
nr 156.00
SUPERSTRUCTURE (Above DPM and Vapour
Barrier)
Forming Cavities
F30.4 [Supply and fix cavity wall ties as per specification
clause F30/214 in hollow walls; cavity width 20mm.
Rate to include for all accessories and fixings. Refer to ,
snecification claiuses F30/214 & F30/295 m 25.00
Proprietary Items
F30.5 |Supply and fix Frame cramps as per specification
clause F30/221; Total length of frame cramps: 150mm.
Rate to include for all accessories and fixings.
nr 816.00
Joints
F30.6 [F30/670 Head of non-loadbearing walls as per
specification clause F30/670 and drawing AA(2-)206.
m 13.50
Total carried to Collection on page 64 €
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F30.7

F30.7.1

F30.8

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK /
BLOCK / STONE WALLING (CONT.)

Gunners Wing

- Rates are deemed to include for all temporary
falsework, formwork and framework used to support
people and material, such as provision, hire and use of
scaffoldina in the constriuction of walls.

- The rates and prices for the construction of multi-

layered external walls are deemed to include for the

seauence of works.

- All rates include supply and fix, fabrication, delivery,
hoisting, installation, securing to supporting frame,
including all materials and labour, hire and use of chute,
disposal of materials, provision and hire of skip,
protection of adjacent areas. final cleaninq. etc..

- All methods used are to be as approved and directed

by the Perit in charqe.
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F21, F30,

Z20 & Z21

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Damp Proof Courses

Bitumen polymer damp-proof courses as per
specification clause F30/310; sealed as per
specification clause F30/465.

Width > 225mm; installed horizontally as per
specification clauses F30/415 & F30/425.

Proprietary Items

Supply and fix Frame cramps as per specification
clause F30/221; Total length of frame cramps: 150mm.
Rate to include for all accessories and fixings.

nr

35.00

11.00

Total carried to Collection on page 64

2022028_20221128 561_61060_out_BOQ_RevB

Page 62



Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F30.9

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK /

BLOCK / STONE WALLING (CONT.)

Gunners Wing

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Proprietary Items

Supply and fix Frame cramps as per specification

clause F30/221; Total length of frame cramps: 150mm.

Rate to include for all accessories and fixings.

nr

77.00

Total carried to Collection on page 64
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Bezzina & Cole

Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
F MASONRY
Description Page Amount (€);
exc VAT
COLLECTION for F30 ACCESSORIES / SUNDRY
ITEMS FOR BRICK / BLOCK / STONE WALLING
Total from Page 60
Page 61
Page 62
Page 63

Total carried to Summary page 73
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu
Architects & Engineers Phase 1 Civil Works

Job No. 2022-028
January 2023

F MASONRY

Item |Description Unit Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F31 PRECAST CONCRETE SILLS / LINTELS /
COPINGS / FEATURES

Catechism Wing

- Rates for precast concrete items are deemed to
include all accessories, reinforcement, steel tendons
and bars.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F31, Z20 &
z21

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Reinforced precast lintels; grade C32/40; rectangular
shape

F31.1 |Lintel length 1000mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 6.00

F31.2 |Lintel length 1100mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 2.00

F31.3 [Lintel length 1200mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 14.00

F31.4 [Lintel length 1300mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 2.00

F31.5 |Lintel length 1500mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 3.00

F31.6 |Lintel length 1700mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A nr 3.00

Total carried to Collection on page 67
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

MASONRY

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

F31.7

F31 PRECAST CONCRETE SILLS / LINTELS /
COPINGS / FEATURES (CONT.)

Gunners Wing
- Rates for precast concrete items are deemed to
include all accessories, reinforcement, steel tendons

and bars.
- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

Rates are to include for all provisions in the

Preliminaries/ General conditions/ work sections
Refer to specification work sections F10, F31, Z20 &
z21

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Reinforced precast lintels; grade C32/40; rectangular
shape

Lintel length 1200mm; width 230mm; height 300mm.
Rate to include for reinforcement. Refer to specification
clause F31/112A

nr

10.00

Total carried to Collection on page 67
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu

Architects & Engineers Phase 1 Civil Works

Job No. 2022-028
January 2023

F MASONRY

Description Page Amount (€);
exc VAT

COLLECTION for F31 PRECAST CONCRETE SILLS /
LINTELS / COPINGS / FEATURES

Total from Page 65

Page 66
Total carried to Summary page 73
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

WATERPROOFING

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

J40.1

J40.2

J40.3

J40 FLEXIBLE SHEET WATERPROOFING /
DAMP-PROOFING

Catechism Wing

- Rates shall include primer coatings appropriate to
different tvpes of membrane

- Rates shall include cleaning of surface before
application of primer and membrane.

- Rates shall include for all necessary lapping

- Rates should take into consideration the application of
the flexible tanking and damp proofing as per
manufacturer's recommendations.

- Any items not detailed in this bill of quantities but
listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, F30 & J40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Concrete Blinding to Hardcore Beds - In situ
Desianated concrete strenath class C20/25
Refer to specification clause J40/115

Blinding layer / bed; <150 thickness; poured on or
aaainst earth or unblinded hardcore.

Tanking and Damp Proofing

Loose-laid polyethylene sheet damp-proofing as per
specification clause J40/120A,1200 gauge; horizontally
laid between blinding layer and ground bearing slab.
Rate to include all necessary lapping and sealing of
lapped joints with continuous mastic strip.

Supply and lay two layers of hot-applied bonding
compound damp proofing membrane as per
specification clause J40/260; torch-welded; minimum
weight: 4.3 kg/m? minimum thickness of 4mm; laid
harizantallv/verticallv

m2

13.00

170.00

251.00

Total carried to Collection on page 72
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

WATERPROOFING

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

J40.4

J40.5

J40 FLEXIBLE SHEET WATERPROOFING /
DAMP-PROOFING (CONT.)

Catechism Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Tanking and Damp Proofing

Supply and lay high-density
polyethylene/polypropylene studded cavity drain
membrane as per specification clause J40/290; stud
height: 5mm; minimum thickness of 4mm; laid vertically
and taped flush with the membrane; Rate to include for
all preparatory work and necessary lapping and butyl
rubber sealant.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Tanking and Damp Proofing

Supply and lay high-density
polyethylene/polypropylene studded cavity drain
membrane as per specification clause J40/290; stud
height: 5mm; minimum thickness of 4mm; laid vertically
and taped flush with the membrane; Rate to include for
all preparatory work and necessary lapping and butyl
rubber sealant.

m2

24.30

37.40

Total carried to Collection on page 72
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

WATERPROOFING

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

J40.6

J40.7

J40.8

J40 FLEXIBLE SHEET WATERPROOFING /
DAMP-PROOFING (CONT.)

Gunners Wing

- Rates shall include primer coatings appropriate to
different tvpes of membrane

- Rates shall include cleaning of surface before
application of primer and membrane.

- Rates shall include for all necessary lapping

- Rates should take into consideration the application of
the flexible tanking and damp proofing as per
manufacturer's recommendations.

- Any items not detailed in this bill of quantities but

listed in the associated Specification and/or Drawings
are deemed to be included in the respective item rates.

- Rates are to include for all provisions in the
Preliminaries/ General conditions/ work sections
Refer to specification work sections E05, F30 & J40

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Concrete Blinding to Hardcore Beds - In situ
Designated concrete strength class C20/25
Refer to specification clause J40/115

Blinding layer / bed; <150 thickness; poured on or
against earth or unblinded hardcore.

Tanking and Damp Proofing

Loose-laid polyethylene sheet damp-proofing as per
specification clause J40/120A,1200 gauge; horizontally
laid between blinding layer and ground bearing slab.
Rate to include for all preparatory work and necessary
lapping and sealing of lapped joints with continuous
mastic strip.

Supply and lay two layers of hot-applied bonding
compound damp proofing membrane as per
specification clause J40/260; torch-welded; minimum
weight: 4.3 kg/m? minimum thickness of 4mm; laid
horizontally/vertically; Rate to include for all preparatory
work and necessary lapping and fully bonded sealing of
lapped joints

m2

m2

5.00

35.00

127.00

Total carried to Collection on page 72
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Bezzina & Cole

Architects & Engineers

Redevelopment of Oratorju Qalb Ta' Gesu

Phase 1 Civil Works

Job No. 2022-028
January 2023

WATERPROOFING

Item

Description

Unit

Qty.

Rate (€);
Exc. VAT

Amount (€);
Exc. VAT

J40.9

J40.10

J40 FLEXIBLE SHEET WATERPROOFING /
DAMP-PROOFING (CONT.)

Gunners Wing

SUBSTRUCTURE (Below DPM and Vapour Barrier)

Tanking and Damp Proofing

Supply and lay high-density
polyethylene/polypropylene studded cavity drain
membrane as per specification clause J40/290; stud
height: 5mm; minimum thickness of 4mm; laid vertically
and taped flush with the membrane; Rate to include for
all preparatory work and necessary lapping and butyl
rubber sealant.

SUPERSTRUCTURE (Above DPM and Vapour
Barrier)

Tanking and Damp Proofing

Supply and lay high-density
polyethylene/polypropylene studded cavity drain
membrane as per specification clause J40/290; stud
height: 5mm; minimum thickness of 4mm; laid vertically
and taped flush with the membrane; Rate to include for
all preparatory work and necessary lapping and butyl
rubber sealant.

m2

8.50

28.90

Total carried to Collection on page 72
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu

Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
J WATERPROOFING
Description Page Amount (€);
exc VAT
COLLECTION for J40 FLEXIBLE SHEET
WATERPROOFING / DAMP-PROOFING
Total from Page 68

Page 69

Page 70

Page 71

Total carried to Summary page 73
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Bezzina & Cole Redevelopment of Oratorju Qalb Ta' Gesu Job No. 2022-028

Architects & Engineers Phase 1 Civil Works January 2023
GENERAL SUMMARY Amount (€);
Page Exc. VAT
PRELIMINARIES 4

A55 DAYWORKS [SCHEDULE OF RATES ON DAILY

BASISI Sto7
B50 GENERAL STRUCTURAL REQUIREMENTS 8
C20 DEMOLITION 9to 15
C30 SHORING / FAGADE RETENTION 16
C90 - SPOT ITEMS 17 t0 20
D20 EXCAVATING AND FILLING 2110 25
E10 MIXING/CASTING/CURING IN SITU CONCRETE 26 to 32
E20 FORMWORK FOR IN SITU CONCRETE 33 to 37
E30 REINFORCEMENT FOR IN SITU CONCRETE 38 to 42
E40 DESIGNED JOINTS IN IN SITU CONCRETE 43 to 45

E41 WORKED FINISHES/CUTTING TO IN SITU
CONCRETE 46 to 48

F10 BRICK / BLOCK WALLING 49 to 53

F21 NATURAL STONE / ASHLAR WALLING /
DRESSINGS 54 to 59

F30 ACCESSORIES / SUNDRY ITEMS FOR BRICK /
BLOCK / STONE WALLING 60 to 64

F31 PRECAST CONCRETE SILLS / LINTELS /
COPINGS / FEATURES 65 to 67

J40 FLEXIBLE SHEET WATERPROOFING /
DAMP-PROOFING 68 ot 72

Total Amount of Works (Exc. VAT):

VAT Amount (18%):

Total Amount (Inc. VAT):
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